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INVITATION FOR BIDS

National Competitive Bidding

PSC invites online bids for below mentioned civil works from construction contractors,
firms, companies, and builders duly registered with Pakistan Engineering Council (PEC) and
Communication & Works Department (C&W) Government of the Punjab in relevant category.

Lot
No.

DESCRIPTION

Completion
Period (after
commencement
date)

ESTIMATED
COST (RS in
Million)

2% BID
SECURITY
(RS.)

Min. PEC
Registration
Category

PSC PLANT KHANEWAL

PAINT WORK OF INTAKE
SHED & KACHRA SHED
OUTSIDE OF MAIN STORE
AT PSC PLANT KHANEWAL

2.00 Months

1.382

27,640

C-6 or higher

WATER PROOFING
TREATMENT OF MAIN
STORE AT PSC PLANT
KHANEWAL

2.00 Months

2.402

48,040

C-6 or higher

REPAIR & MAINTENANCE /
IMPROVEMENT OF OFFICE
BLOCK AT PSC PLANT
KHANEWAL

2.00 Months

1.649

32,980

C-6 or higher

PSC FARMS KHANEWAL

CONSTRUCTION OF 5 NO.
CULVERTS (PULIYAAN) AT
81-82 & 86-87/10-R, PSC
FARMS KHANEWAL

CONSTRUCTION OF
TRACTOR SHED OF
WORKSHOP AT PSC FARMS
86-87/10-R COLONY
KHANEWAL

1.00 Month

2.00 Months

1.713

4.125

34,260

82,500

C-6 or higher

C-6 or higher

CONSTRUCTION OF
TURBINE ROOM, WATER
COURSE AND WATER
TANK/KHAADA (SQ.
NO.27/86) PSC FARMS 86-
87/10-R KHANEWAL

CONSTRUCTION OF
BOUNDARY WALL SQ. NO.
32/86 & 34/86 PSC FARMS 86-
87/10-R KHANEWAL

4.00 Months

3.00 Months

2.592

5.928

51,840

1,18,560

C-6 or higher

C-6 or higher

CONSTRUCTION OF
BOUNDARY WALL 9" THICK

3.50 Months

11.020

2,20,400

C-6 or higher




& 1500 FT LENGTH
BACKSIDE OF PSC 81-82/10-R
FARMS COLONY KHANEWAL

PSC PLANT SAHIWAL

WATER PROOFING
TREATMENT OF 04 NOS.
STORES AT PSC PLANT
SAHIWAL

4.00 Months

29.217

5,84,340

C-5 or higher

10

CEMENT PLASTER OF
WALLS OF 02 NOS. PRE-
STORES, ROOF KACHRA,
TECHNICAL, PESTICIDE AND
MACHINERY STORE ROOM
AT PSC PLANT SAHIWAL

2.00 Months

1.470

29,400

C-6 or higher

11

FIRE HYDRANT PIPE LINE AT
PSC PLANT SAHIWAL

3.00 Months

5.043

1,00,860

C-6 or higher

12

REPAIR & MAINTENANCE OF
RESIDENCES OF
OFFICERS/OFFICIALS AT
PSC PLANT COLONY
SAHIWAL

4.00 Months

10.522

2,10,440

C-6 or higher

PSC FARMS SAHIWAL

13

REPAIR & MAINTENANCE OF
PLATFORM AT PSC FARM
WORKSHOP SAHIWAL

2.00 Months

3.071

61,420

C-6 or higher

14

15

RE-CONSTRUCTION OF
TILTED BOUNDARY WALL
AT COLONY (219 RFT) PSC
FARM COLONY SAHIWAL

CONSTRUCTION OF
BOUNDARY WALL AGAINST
KACHI ABADI CHAK
NO.92/9-L, PSC FARMS (401-
FT LENGTH) SAHIWAL

3.00 Months

4.00 Months

1 885

3.004

23,060

60,080

C-6 or higher

C-6 or higher

16

REPAIR & MAINTENANCE OF
RESIDENCES OF
OFFICERS/OFFICIALS AT
PSC FARM COLONY
SAHIWAL

3.50 Months

7.374

1,47,480

C-6 or higher

PSC PLANT RAHIM YAR KHAN

17

CONSTRUCTION OF
SEWERAGE LINE OF OFFICE
BLOCK AT PSC PLANT
RAHIM YAR KHAN

2.00 Months

1.124

22,480

C-6 or higher

PSC PLANT PIPLAN

18

CONSTRUCTION OF STORES
ALONGWITH 2 SIDES

5.00 Months

12.597

2,51,940

C-6 or higher




VERANDAH AT PSC PLANT
PIPLAN DISTRICT MIANWALI

PSC FARMS TOBA TEK SINGH

19

CONSTRUCTION OF PRE-
CAST BOUNDARY WALL AND
ELECTRIC INSTALLATION AT
PSC FARM TOBA TEK SINGH

2.00 Months

2.128

42,560

C-6 or higher

20

CONSTRUCTION OF FARM
OFFICE AND 1 NO. STORE AT
PSC FARMS TOBA TEK
SINGH

01.50 Months

7.042

1,40,840

C-6 or higher

21

CONSTRUCTION OF
SEWERAGE LINE (CULVERTS,
CHAMBER & HUDDIES),
TURBINE SURFACE WATER
TANK AND WATER COURSE
AT PSC FARM TOBA TEK
SINGH

1.00 Month

1.312

26,230

C-6 or higher

22

EXTERNAL DEVELOPMENT
(SOLING) AT PSC FARMS
TOBA TEK SINGH

1.00 Month

0.370

7400

C-6 or higher

1. Bidding shall be conducted through Open Competitive Bidding Single Stage Two

Envelope procedure as specified in the Punjab Procurement Rules-2014 (as amended
to date) and is open to all eligible bidders as defined in the bidding document.

. The bidder must submit their proposals on or before October 13%*, 2026 at 11:00

AM only through Punjab E-procurement System (www.ep.punjab.gov.pk).

. By hand submission of bids shall not be allowed in accordance with PPRA Rules

regarding E-procurement.

. Bids will be opened on the same day i.e. October 13%*, 2026 at 11:30 AM on Punjab

E-Procurement System and the date & time of bids opening shall be updated on portal.

. The Bid Security as mentioned above must be deposited online only while submitting

bids on Punjab e-Procurement System. Manual submission of bid security shall not be
allowed.
The Financial bid shall be inclusive of all applicable taxes.

7. The bidders are required to give their best and final prices (inclusive of all applicable

Taxes) as no negotiations are allowed.

. Bids not complying with the requirements shall be rejected being nonresponsive.

Alternate proposals and/or conditional bids shall be considered non-responsive.

. Taxes will be deducted as per applicable government rules. NTN and Sales Tax

registration certificates must be provided with the Bid.



10. The Works are divided into 22 lots. Bidders may submit bids for one or more lots.
Each lot shall be evaluated and awarded separately to the lowest evaluated
substantially responsive bidder. For each lot, the bidder shall quote for the complete
scope of work, including all items specified in the relevant BOQ. Partial bids or
omission of any BOQ item within a lot shall not be considered.

11. The URL of the website of the PPRA is https://ep.punjab.gov.pk and response time
shall be calculated exclusively from the date of publication of the advertisement on
the website of the PPRA.

12. This advertisement and bidding documents are also available on
http://www.psc.gop.pk, https://www.ppra.punjab.gov.pk, and
https://www.ep.punjab.gov.pk, and the bidding document shall be free of cost.

13. For obtaining any further information or clarifications, please contact the person
named below: -

Assistant Director Purchase
Punjab Seed Corporation, 4- Lytton Road Lahore
042-99212563
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INSTRUCTIONS TO BIDDERS
A. GENERAL
IB.1 Scope of Bid & Source of Funds

1.1 Scope of Bid



1.2

IB.2

2.1

IB.3

3.1

IB.4

4.1

The Employer as defined in the Bidding Data (hereinafter called “the Employer”)
wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter
referred to as “the Works”).

Bidders must quote for the complete scope of work. Any Bid covering partial scope
of work will be rejected as non-responsive.

Source of Funds

The Employer has arranged funds from its own sources.

Eligible Bidders

Bidding is open to all firms and persons meeting the following requirements:

a) Duly licensed by the Pakistan Engineering Council (PEC) in the
appropriate category for value of Works, as mentioned in invitation
to bids.

b) Duly registered with Communication and Works Department
(C&W) Government of the Punjab in the relevant category.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of
its bid and the Employer will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

B. BIDDING DOCUMENTS
Contents of Bidding Documents

In addition to Invitation for Bids, the Bidding Documents are those stated below,
and should be read in conjunction with any Addendum issued in accordance with
Sub-Clause 1B.6.1.
1. Instructions to Bidders & Bidding Data
2. Form of Bid & Schedules to Bid

Schedules to Bid comprise the following:

(i) Schedule A: Schedule of Prices/BOQs

(ii) Schedule B: Specific Works Data

(iii) Schedule C: Proposed Programme of Works
(iv) Schedule D: Method of Performing Works
(v) Schedule E: Integrity Pact

3. Conditions of Contract & Contract Data

4. Standard Forms:
(i) Form of Bid Security
(ii) Form of Performance Security
(iii)Form of Contract Agreement



IB.5

5.1

5.2

IB.6

6.1

6.2

6.3

IB.7

7.1

IB.8

8.1

5. Specifications
6. Drawings
Clarification of Bidding Documents

A prospective bidder requiring any clarification(s) in respect of the Bidding
Documents may notify the Engineer/Employer at the Employer’s/Engineer’s
address indicated in the Bidding Data.

The Engineer/Employer will respond to any request for clarification which it
receives earlier than ten (10) days prior to the deadline for the submission of Bids.
Copies of the Engineer/Employer’s response will be forwarded to all prospective
bidders, at least five (5) days prior to dead line for submission of Bids, who have
received the Bidding Documents including a description of the enquiry but without
identifying its source.

Amendment of Bidding Documents

At any time prior to the deadline for submission of Bids, the Employer may, for
any reason, whether at his own initiative or in response to a clarification requested
by a prospective bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to
Sub-Clause 6.1 hereof, and shall be communicated in writing to all purchasers of
the Bidding Documents. Prospective bidders shall acknowledge receipt of each
addendum in writing to the Employer.

To afford prospective bidders reasonable time in which to take an addendum into
account in preparing their Bids, the Employer may at its discretion extend the
deadline for submission of Bids.

C. PREPARATION OF BIDS
Language of Bid
The bid prepared by the bidder and all correspondence and documents relating to
the Bid, exchanged by the bidder and the Employer shall be written in the English
language, provided that any printed literature furnished by the bidder may be
written in another language so long as accompanied by an English translation of
its pertinent passages in which case, for purposes of interpretation of the Bid, the
English translation shall govern.
Documents Comprising the Bid
The bid prepared by the bidder shall comprise the following components:
(@) Schedules (A to F) to Bid duly filled and initialed, in accordance with the

instructions contained therein & in accordance with Sub-Clause [B14.3.

(b) Bid Security furnished in accordance with Clause 1B.13.



IB.9
9.1

9.2

IB.10

10.1

10.2

10.3

IB.11

11.2

IB.12

12.1

12.2

IB.13
13.1

(c) Power of Attorney in accordance with Sub-Clause IB 14.5.
(d) Documentary evidence in accordance with Clause IB.11
(e) Documentary evidence in accordance with Clause IB.12.

Sufficiency of Bid

Each bidder shall satisfy himself before Bidding as to the correctness and
sufficiency of his Bid and of the rates and prices entered in the Schedule of Prices,
which rates and prices shall except in so far as it is otherwise expressly provided
in the Contract, cover all his obligations under the Contract and all matters and
things necessary for the proper completion of the Works.

The bidder is advised to obtain for himself at his own cost and responsibility all
information that may be necessary for preparing the bid and entering into a
Contract for execution of the Works.

Bid Prices, Currency of Bid and Payment

The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the
unit rates and prices of the Works to be performed under the Contract. Prices in
the Schedule of Prices shall be entered keeping in view the instructions contained
in the Preamble to Schedule of Prices.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the
bidder shall remain fixed during the bidder’s performance of the Contract and not
subject to variation on any account.

The unit rates and prices in the Schedule of Prices shall be quoted by the bidder
in the currency as stipulated in Bidding Data.

Documents Establishing Bidder’s Eligibility and Qualifications

Pursuant to Clause 1B.8, the bidder shall furnish, as part of its bid, documents
establishing the bidder’s eligibility to bid and its qualifications to perform the
Contract if'its bid is accepted.

Bidder must possess and provide evidence of its capability and the experience as
stipulated in Bidding Data and the Qualification Criteria stipulated in the Bidding
Documents.

Documents Establishing Works’ Conformity to Bidding Documents

The documentary evidence of the Works’ conformity to the Bidding Documents
may be in the form of literature, drawings and data and the bidder shall furnish
documentation as set out in Bidding Data.

The bidder shall note that standards for workmanship, material and equipment,
and references to brand names or catalogue numbers, if any, designated by the
Employer in the Technical Provisions are intended to be descriptive only and not
restrictive.

Bid Security
Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated
in Bidding Data in Pak. Rupees online while submitting his bid. Manual submission



13.2

13.3

13.4

13.5

IB.14

14.1

14.2

14.3

14.4

14.5

14.6

of bid security shall not be allowed. The bid security shall be valid for a period up
to sixty days (60) beyond bid validity date.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the
Employer as non-responsive.

The bid securities of unsuccessful bidders will be returned upon award of contract
to the successful bidder or on the expiry of validity of Bid Security whichever is
earlier.

The Bid Security of the successful bidder will be returned when the bidder has
furnished the required Performance Security, pursuant to Clause IB.21 and signed
the Contract Agreement, pursuant to Sub-Clauses [B.20.2 & 20.3.

The Bid Security may be forfeited:
(a) if a bidder withdraws his bid during the period of bid validity; or

(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-
Clause 16.4 (b) hereof; or

(¢) in the case of a successful bidder, if he fails to:

(i) furnish the required Performance Security in accordance with
Clause IB.21, or

(ii) sign the Contract Agreement, in accordance with Sub-Clauses
IB.20.2 & 20.3.

Validity of Bids, Format, Signing and Submission of Bid

Bids shall remain valid for the period stipulated in the Bidding Data after the date
of bid opening.

All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid except in filling up the blanks as
directed. If any alteration be made or if these instructions be not fully complied
with, the bid may be rejected.

Each bidder shall prepare original bid as appropriate and shall upload on Punjab
e-Procurement System.

The bid shall be typed or written in indelible ink and shall be signed by a person
or persons duly authorized to sign (in the case of copies, Photostats are also
acceptable). This shall be indicated by submitting a written Power of Attorney
authorizing the signatory of the bidder to act for and on behalf of the bidder. All
pages of the bid shall be initialed and official seal be affixed by the person or
persons signing the bid.

The Bid shall be submitted online only and manual submission shall result in
rejection of bid.

D. SUBMISSION OF BID



IB.15

15.1

15.2

15.3

15.4

15.5

IB.16

16.1

16.2

16.3

16.4

Deadline for Submission, Modification & Withdrawal of Bids

Bids must be received by the Employer only on Punjab e-Procurement System
(www.ep.punjab.gov.pk) not later than the time and date stipulated therein.

Bids submitted manually or by hand or courier shall not be considered.

Any bid received by the Employer after the deadline for submission prescribed in
Bidding Data will be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission but before
deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified in the Form of Bid
may result in forfeiture of the Bid Security pursuant to Sub-Clause 1B.13.5 (a).

E. BID OPENING AND EVALUATION
Bid Opening, Clarification and Evaluation

The Employer will open the bids, in the presence of bidders’ representatives who
choose to attend, at the time, date and location stipulated in the Bidding Data.

The bidder’s name, Bid Prices, any discount, the presence or absence of Bid
Security, and such other details as the Employer at its discretion may consider
appropriate, will be announced by the Employer at the bid opening. The Employer
will record the minutes of the bid opening. Representatives of the bidders who
choose to attend shall sign the attendance sheet.

Any Bid Price or discount which is not read out and recorded at bid opening will
not be taken into account in the evaluation of bid.

To assist in the examination, evaluation and comparison of Bids the Employer
may, at its discretion, ask the bidder for a clarification of its Bid. The request for
clarification and the response shall be in writing and no change in the price or
substance of the Bid shall be sought, offered or permitted.

(a) Prior to the detailed evaluation, pursuant to Sub-Clauses [B.16.7 to 16.9,
the Engineer/Employer will determine the substantial responsiveness of
each bid to the Bidding Documents. For purpose of these Clauses, a
substantially responsive bid is one which conforms to all the terms and
conditions of the Bidding Documents without material deviations. It will
include to determine the requirements listed in Bidding Data.

(b) Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is
obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected. If there is a discrepancy
between the words and figures the amount in words shall prevail. If there



16.5

16.6

16.7

16.8

16.9

is a discrepancy between the Total Bid price entered in Form of Bid and
the total shown in Schedule of Prices-Summary, the amount stated in the
Form of Bid will be corrected by the Employer in accordance with the
Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be
rejected and his Bid Security shall be forfeited.

A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the bidder by correction of the non-
conformity.

Any minor informality or non-conformity or irregularity in a Bid which does not
constitute a material deviation may be waived by Employer, provided such waiver
does not prejudice or affect the relative ranking of any other bidders.

The Engineer/Employer will evaluate and compare only the bids previously
determined to be substantially responsive pursuant to Sub-Clauses IB.16.4 to 16.6
as per requirements given hereunder. Bids will be evaluated for complete scope of
works, separately for each lot. The prices will be compared based on the Evaluated
Bid Price pursuant to Sub-Clause 16.8 herein below.

(a) Technical Evaluation

It will be examined in detail whether the Works offered by the bidder
complies with the Technical Provisions of the Bidding Documents. For this
purpose, the bidder’s data submitted with the bid in Schedule B to Bid will
be compared with technical features/criteria of the Works detailed in the
Technical Provisions. Other technical information submitted with the bid
regarding the Scope of Work will also be reviewed.

(b) Commercial Evaluation

It will be examined in detail whether the bids comply with the
commercial/contractual conditions of the Bidding Documents. It is
expected that no material deviation/stipulation shall be taken by the
bidders.

Evaluated Bid Price

In evaluating the bids, the Engineer/Employer will determine for each bid in
addition to the Bid Price, the following factors (adjustments) in the manner and to
the extent indicated below to determine the Evaluated Bid Price:

(i) making any correction for arithmetic errors pursuant to Sub-Clause 16.4
hereof.

(iv)  discount, if any, offered by the bidders as also read out and recorded at the
time of bid opening.

Evaluation Methods

Pursuant to Sub-Clause 16.8, Para (ii), and (iii) following evaluation methods for
price adjustments will be followed:



IB.17

171

17.2

IB.18.

18.1

18.2

IB.19

19.1

19.2

(i) Price Adjustment for Technical Compliance

Material technical deviations shall not be subject to price adjustment
and shall render the bid non-responsive.

Process to be Confidential

Subject to Sub-Clause [B.16.3 heretofore, no bidder shall contact
Engineer/Employer on any matter relating to its Bid from the time of the Bid
opening to the time the bid evaluation result is announced by the Employer. The
evaluation result shall be announced at least ten (10) days prior to award of
Contract. The announcement to all bidders will include table(s) comprising read
out prices, discounted prices, price adjustments made, final evaluated prices and
recommendations against all the bids evaluated.

Any effort by a bidder to influence Engineer/Employer in the Bid evaluation, Bid
comparison or Contract Award decisions may result in the rejection of his Bid.
Whereas, any bidder feeling aggrieved may lodge a written complaint not later
than ten (10) days after the announcement of the bid evaluation result, however,
mere fact of lodging a complaint shall not warrant suspension of procurement
process.

F. AWARD OF CONTRACT
Post Qualification

The Employer, at any stage of the bid evaluation, having credible reasons for or
prima facie evidence of any defect in contractor’s capacities, may require the
contractors to provide information concerning their professional, technical,
financial, legal or managerial competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons
therefor in writing. They shall form part of the records of that bid evaluation report.

The determination will consider the bidder’s financial and technical capabilities. It
will be based upon an examination of the documentary evidence of the bidders’
qualifications submitted under Clause [B.11, as well as such other information
required in the Bidding Documents.

Award Criteria & Employer’s Right

Subject to Sub-Clause IB.19.2, the Employer will award the Contract to the bidder
whose bid has been determined to be substantially responsive to the Bidding
Documents and who has offered the lowest evaluated Bid Price, provided that
such bidder has been determined to be qualified to satisfactory perform the
Contract in accordance with the provisions of Clause IB.18. The contract shall be
awarded individually to the lowest evaluated and responsive bidder, separately for
each lot.

Notwithstanding Sub-Clause IB.19.1, the Employer reserves the right to accept or
reject any bid, and to annul the bidding process and reject all bids, at any time
prior to award of Contract, without thereby incurring any liability to the affected



1B.20

20.1

20.2

20.3

IB.21

21.1

21.2

1B.22

bidders or any obligation to inform the affected bidders of the grounds for the
Employer’s action except that the grounds for its rejection of all bids shall upon
request be communicated, to any bidder who submitted a bid, without justification
of the grounds. Notice of the rejection of all the bids shall be given promptly to all
the bidders.

Notification of Award & Signing of Contract Agreement

Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notify the successful bidder in writing (“Letter of Acceptance”) that
his bid has been accepted.

Within seven (7) days from the date of furnishing of acceptable Performance
Security under the Conditions of Contract, the Employer will send the successful
bidder the Form of Contract Agreement provided in the Bidding Documents,
incorporating all agreements between the parties.

The formal Agreement between the Employer and the successful bidder shall be
executed within seven (7) days of the receipt of Form of Contract Agreement by
the successful bidder from the Employer.

Performance Security

The successful bidder shall furnish to the Employer ten (10) % of the contract
amount as Performance Security in the form and the amount stipulated in the
Conditions of Contract within a period of seven (07) days after the receipt of Letter
of Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-Clauses
[B.20.2 & 20.3 or 21.1 or Clause 1B.22 shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Security.

Integrity Pact

The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-
E to Bid in the Bidding Document for Failure to provide such Integrity Pact shall
make the bid non-responsive.



BIDDING DATA

Instructions to Bidders
Clause Reference

10.

Name of Employer

Punjab Seed Corporation

Brief Description of Works

CIVIL & ALLIED WORKS AT PSC KHANEWAL, SAHIWAL,
RAHIM YAR KHAN, PIPLAN & TOBA TEK SINGH

Employer’s address:
Punjab Seed Corporation, 4-Lytton Road, Lahore

Tel: 042 99212563 Fax: 042 9921263
www.psc.gop.pk

Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak.
Rupees.
Amount of Bid Security
As referred in invitation for bid i.e. 2% of the estimated cost.

Period of Bid Validity
Sixty days (60)

Number of Copies of the Bid to be submitted
One bid to be submitted online only

Employer's Address for the Purpose of Bid Submission

Bids shall be submitted online on Punjab E-Procurement System
(www.ep.punjab.gov.pk)

Deadline for Submission of Bids
October 13™, 2026 on 11:00 AM

Venue, Time, and Date of Bid Opening
Bids shall be opened electronically through the Punjab E-Procurement System at
11:30 AM. Bidders/representatives may attend the opening at the Committee
RoomPunjab Seed Corporation, Head Office 4 Lytton Road, Lahore

Time: 11:30 AM
Date: 13.10.2026



11. Responsiveness of Bids
(i) the Bid is valid till required period,

(ii) the Bid prices are firm during currency of contract

(i)  completion period offered is within specified limits,

(iv)  the bidder is eligible to Bid and possesses the requisite experience,
capability and qualification.

(v) the Bid does not deviate from basic technical requirements and

(vi)  the Bids are generally in order, etc.



FORM OF BID
(LETTER OF OFFER)

Bid Reference No.

To:

Sir,

(Name of Works)

Having examined the Bidding Documents including Instructions to
Bidders, Bidding Data, Conditions of Contract, Contract Data,
Specifications, Drawings, if any, Schedule of Prices and Addenda Nos.
for the execution of the above-named Works,
we, the undersigned, being a company doing business under the name of
and address

and being
duly incorporated under the laws of Pakistan hereby offer to execute and
complete such Works and remedy any defects therein in conformity with
the said Documents including Addenda thereto for the Total Bid Price of
Rs (Rupees ) or such other
sum as may be ascertained in accordance with the said Documents.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this
Bid, we submit herewith a Bid Security in the amount of

drawn in your favor or made payable to you
and valid for a period of sixty (60) days beyond the period of validity of Bid.

We undertake, if our Bid is accepted, to commence the Works and to
deliver and complete the Works comprised in the Contract within the
time(s) stated in Contract Data.

We agree to abide by this Bid for the period of days from the date
fixed for receiving the same and it shall remain binding upon us and may
be accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid,
together with your written acceptance thereof, shall constitute a binding
contract between us.

We undertake, if our Bid is accepted, to execute the Performance Security
referred to in Conditions of Contract for the due performance of the
Contract.

We understand that you are not bound to accept the lowest or any bid you
may receive.



9. We do hereby declare that the Bid is made without any collusion,
comparison of figures or arrangement with any other person or persons
making a bid for the Works.

10.  We have examined the complete bidding documents and addenda; accept
the qualification and evaluation methodology; certify that all information is
true; confirm that we are not debarred/blacklisted by PSC; confirm that we
will not subcontract or assign any execution obligation; and, if awarded,
undertake to furnish performance security and execute the Contract within
the stated time. We understand that PSC may reject all bids in accordance
with the Punjab Procurement Rules but shall evaluate and award in
accordance with the published criteria.

Dated this day of , 2026
Signature
in the capacity of duly authorized to sign bid for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address

Witness:

(Signature)

Name:

Address:




SCHEDULES TO BID INCLUDE THE FOLLOWING:

Schedule A to Bid: Schedule of Prices

Schedule B to Bid: Specific Works Data

Schedule C to Bid: Proposed Programme of Works
Schedule D to Bid: Method of Performing Works

Schedule E to Bid: Integrity Pact



SCHEDULE - A TO BID

SCHEDULE OF PRICES/BOQ

Sr. No. Page No.

1. Preamble to Schedule of Prices 23




PREAMBLE TO SCHEDULE OF PRICES
General

1.1 The Schedule of Prices shall be read in conjunction with the
Conditions of Contract, Contract Data together with the
Specifications and Drawings, if any.

1.2 The Contract shall be for the whole of the Works as described in
these Bidding Documents. Bids must be for the complete scope of
works.

Description

2.1  The general directions and descriptions of works and materials are
not necessarily repeated nor summarized in the Schedule of Prices.
References to the relevant sections of the Bidding Documents shall
be made before entering prices against each item in the Schedule of
Prices.

Units & Abbreviations
3.1  Units of measurement, symbols and abbreviations expressed in the

Bidding Documents shall comply with the System International d’
Unites (SI Units).

Rates and Prices

4.1 Except as otherwise expressly provided under the Conditions of
Contract, the rates and amounts entered in the Schedule of Prices
shall be the rates at which the Contractor shall be paid and shall be
the full inclusive value of the works set forth or implied in the
Contract; except for the amounts reimbursable, if any to the
Contractor under the Contract.

4.2 Unless otherwise stipulated in the Contract Data, the rates and
prices entered by the bidder shall not be subject to adjustment
during the performance of the Contract.

4.3 All duties, taxes and other levies payable by the Contractor
shall be included in the rates and prices.

The Bidder shall quote a specific unit rate and total amount, in
Pakistani Rupees and in figures, against every item contained in all




4.4

4.5

4.6

Bills of Quantities (BOQs). The rates shall not be quoted as a
percentage above, below or at par with the estimated cost, schedule
of rates or any other benchmark. A bid containing an unquoted BOQ
item, a percentage-based offer, or a conditional rate shall be treated
as non-responsive. The quoted rates and amounts shall include all
costs, taxes, duties, levies and other expenses necessary for the
complete execution of the Works, unless expressly stated otherwise
in the Bidding Documents.

The whole cost of complying with the provisions of the Contract
shall be included in the items provided in the Schedule of Prices,
and where no items are provided, the cost shall be deemed to be
distributed among the rates and prices entered for the related items
of the Works and no separate payment will be made for those items.

The rates, prices and amounts shall be entered against each item in
the Schedule of Prices. Any item against which no rate or price is
entered by the bidder will not be paid for by the Employer when
executed and shall be deemed covered by the rates and prices for
other items in the Schedule of Prices.

(a) The bidder shall be deemed to have obtained all information
as to and all requirements related thereto which may affect
the bid price.

*(b) The Contractor shall be responsible to make complete
arrangements for the transportation of the Plant to the Site.

The Contractor shall provide for all parts of the Works to be
completed in every respect. Notwithstanding that any details,
accessories, etc. required for the complete installation and
satisfactory operation of the Works, are not specifically mentioned
in the Specifications, such details shall be considered as included in
the Contract Price.

Bid Prices

5.1

Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed by
the Employer in the format of Schedule of Prices.

The bidder shall recognize such elements of the costs which he
expects to incur the performance of the Works and shall include all
such costs in the rates and amounts entered in the Schedule of
Prices.



5.2 Total Bid Price

The total of bid prices in the Schedule of Prices shall be entered in
the Summary of Bid Prices.

Provisional Sums

6.1  Provisional Sums included and so designated in the Schedule of
Prices if any, shall be expended in whole or in part at the direction
and discretion of the Engineer/Employer. The Contractor will only
receive payment in respect of Provisional Sums if he has been
instructed by the Engineer/Employer to utilize such sums.



SCHEDULE OF PRICES - SUMMARY OF BID PRICES
(All prices are to be quoted in figures and against all items in BOQs. Quoting
prices in percentage or only total amount without BOQ detail shall not be
accepted).

Total Amount

S. No DESCRIPTION (Rs)

PSC PLANT KHANEWAL

PAINT WORK OF INTAKE SHED & KACHRA SHED

! OUTSIDE OF MAIN STORE AT PSC PLANT KHANEWAL

WATER PROOFING TREATMENT OF MAIN STORE AT PSC
PLANT KHANEWAL

REPAIR & MAINTENANCE / IMPROVEMENT OF OFFICE

3 BLOCK AT PSC PLANT KHANEWAL

PSC FARMS KHANEWAL

CONSTRUCTION OF 5 NO. CULVERTS (PULIYAAN) AT 81-

5 82 & 86-87/10-R, PSC FARMS KHANEWAL

CONSTRUCTION OF TRACTOR SHED OF WORKSHOP AT
PSC FARMS 86-87/10-R COLONY KHANEWAL

CONSTRUCTION OF TURBINE ROOM, WATER COURSE
6 AND WATER TANK/KHAADA AT (SQ. NO.27/86) PSC
FARMS 86-87/10-R KHANEWAL

CONSTRUCTION OF BOUNDARY WALL SQ. NO. 32/86 &
34/86 PSC FARMS 86-87/10-R KHANEWAL

CONSTRUCTION OF BOUNDARY WALL 9" THICK & 1500
8 FT LENGTH BACKSIDE OF PSC 81-82/10-R FARMS
COLONY KHANEWAL

PSC PLANT SAHIWAL

WATER PROOFING TREATMENT OF 04 NOS. STORES AT

9 PSC PLANT SAHIWAL

CEMENT PLASTER OF WALLS OF 02 NOS. PRE-STORES,
10 ROOF KACHRA, TECHNICAL, PESTICIDE AND
MACHINERY STORE ROOM AT PSC PLANT SAHIWAL

11 | FIRE HYDRANT PIPE LINE AT PSC PLANT SAHIWAL

REPAIR & MAINTENANCE OF RESIDENCES OF

12 OFFICERS/OFFICIALS AT PSC PLANT COLONY SAHIWAL

PSC FARMS SAHIWAL




REPAIR & MAINTENANCE OF PLATFORM AT PSC FARM

13 WORKSHOP SAHIWAL

RE-CONSTRUCTION OF TILTED BOUNDARY WALL AT

14 COLONY (219 RFT) PSC FARM COLONY SAHIWAL

CONSTRUCTION OF BOUNDARY WALL AGAINST KACHI
15 | ABADI CHAK NO.92/9-L, PSC FARMS (401-FT LENGTH)
SAHIWAL

REPAIR & MAINTENANCE OF RESIDENCES OF

16 OFFICERS/OFFICIALS AT PSC FARM COLONY SAHIWAL

PSC PLANT RAHIM YAR KHAN

CONSTRUCTION OF SEWERAGE LINE OF OFFICE BLOCK

17 AT PSC PLANT RAHIM YAR KHAN

PSC PLANT PIPLAN

CONSTRUCTION OF STORES ALONGWITH 2 SIDES

18 VERANDAH AT PSC PLANT PIPLAN DISTRICT MIANWALI

PSC FARMS TOBA TEK SINGH

CONSTRUCTION OF PRE-CAST BOUNDARY WALL AND
19 ELECTRIC INSTALLATION AT PSC FARM TOBA TEK
SINGH

CONSTRUCTION OF FARM OFFICE AND 1 NO. STORE AT

2 PSC FARMS TOBA TEK SINGH

CONSTRUCTION OF SEWERAGE LINE (CULVERTS,
CHAMBER & HUDDIES), TURBINE SURFACE WATER
TANK AND WATER COURSE AT PSC FARM TOBA TEK
SINGH

21

EXTERNAL DEVELOPMENT (SOLING) AT PSC FARMS

22 TOBA TEK SINGH

Total Bid Price (The amount to be entered in Paragraph 1 of the Form of Bid) (In words).
INCLUSIVE OF ALL APPLICABLE TAXES

Total Amount (in words):




PUNJAB SEED CORPORATION,KHANEWAL.

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE CONSTRUCTION OF 5 NO. RCC CULVERTS AT

FARM 81-82/10-R AND 86-87/10-R KHANEWAL.

SQ.NO.18/82, SQ.NO.19/82, SQ.NO.20/82, SQ. NO. 19/86 & SQ. NO. 27/86 AT PSC

Sr.

Description

QTY

UNIT

RATE | AMOUNT

In rupees

Earthwork excavation in open cutting for storm water channels, drains,
sullage drains in open areas, roads, streets, lanes, including

under pinning of walls and shoring to protect existing works,
shuttering and timbering the trenches, dressed to designed

level and dimensions, trimming, removal of surface water from
trenches, back filling and surplus excavated material

disposed of and dressed within 50 ft. (15 m) lead:- 1) Upto 5' (1.5 meter)
depth B) By Mechanical means

i) Ordinary

496.00

%oCft

Dry rammed brick or stone ballast, 12" to 2"( 40 mm to 50mm) gauge.

71

%Cft

Cement concrete plain including placing, compacting, finishing and curing complete (h) Ratio
1:4:8

47.00

%Cft

Pacca brick work in foundation and plinth in:- Cement, sand mortar: Ratio 1:4

241.00

%Cft

Cement plaster 1:4 upto 20' (6.00 m) height:- 2" (13 mm) thick.

213

%Sft

Reinforced cement concrete in roof slab, beams columns lintels, girders and other structural
members laid in situ or precast laid in position, or prestressed members cast in situ, complete
in all respects:- Type C (nominal mix 1: 2: 4)

96.00

Cft

Fabrication of mild steel reinforcement for cement concrete, including cutting, bending, laying
in position, making joints and fastenings, including cost of binding wire and labour charges for
binding of steel reinforcement (also includes removal of rust from bars): (b) Deformed bars (ii)
(Grade-60)

385.50

%Kg

E:\8- Civil and Allied works at PSC Centres Khanewal, Sahiwal\BOQs\Farm Khanewal CONSTRUCTION OF 5 NO. RCC PULLYS AT SQ. NO. 1986 & SQ. NO. 2786




PUNJAB SEED CORPORATION,KHANEWAL.

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE CONSTRUCTION OF BOUNDARY WALL

S5Q.32/86,34/86 AT PSC FARM 86-87/10-R KHANEWAL.

Sr. Description QTY |UNIT RATE I AMOUNT
No In rupees

Excavation in foundation of building, bridges and other structures, including

1 dagbelling, dressing, refilling in layers around structure with excavated earth, 8010.00 | “%ocCft
watering and ramming lead upto one chain (30 m) depth upto 5 ft (1.5m). By Manual
in ordinary soil.

2 |Dry rammed brick or stone ballast, 172" to 2"( 40 mm to 50mm) gauge. 990 %Cft

3 [Cement concrete plamn mcluding placing, compacting, Inishing and _curing complete | 990.00 | %Cf
(h) Ratio 1: 4: 8

4 Pacca brick work in foundation and plinth in:- Cement, sand mortar: Ratio 1:6 3376.00 | %Cft
Providing and laying damp proof course of cement concrete 1:2:4 (using cement,

5 |sand and shingle), including bitumen coating :- (a) with one coat bitumen and one 1125 %Stt
coat polythene sheet 500gauge. i) 12" thick (40 mm)

6 |Pacca brick work other than building upto 10ft. (3 m) height. i) cement, sand mortar:-| 6486 | %Cft
Ratio 1:5

7 |Cement pointing struck joints, on walls, upto 20' (6.00 m) hiehgt:- b) ratio 1:3 16864 % Stt

8 |Extra cost of labour and material for red oxide pigment in cement pointing to match 16864 | %Sft
with the colour of bricks.
Providing and fixing barbed wire fencing on compound wall, consisting of

g |1'2"x172"x3/16" (40x40x5 mm), angle iron post 3% ft. (990 mm) long, 5 to 6 ft. (1500 | 1000.00 | %Rft
to 1800 mm) centre to centre, embedded in cement concrete 1:4:8, base of size
A"Q"-192M [(IITECIIR2NN mra) anAd thran vAaure Af havhaA wriva naintina nAacte atn

E:\8- Civil and Allied works at PSC Centres Khanewal, Sahiwal\BOQs\Farm Khanewal BOUNDRY WALL 86-87 10-R




PUNJAB SEED CORPORATION,KHANEWAL.

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR CONSTRUCTION OF TURBINE ROOM,WASH ROOM,
WATER COURSE AND WATER TANK/KHAADA, (SQ. NO. 27/86) AT PSC FARM 86-

87/10-R KHANEWAL.
Sr. ..
r Description QTY | UNIT RATE I AMOUNT
No In rupees
Excavation in foundation of building, bridges and other structures, including

. [|dagbelling, dressing, refilling in layers around structure with excavated earth, | 938.00 | %oCft
watering and ramming lead upto one chain (30 m) depth upto 5 ft (1.5m). By
Manual in ordinary soil.

2 |Dry rammed brick or stone ballast, 1'2" to 2"( 40 mm to 50mm) gauge. 102.96 | %Cift

3 JCement concrete plain including placing, compacting, finishing and curing complete (h) Ratio 102.96 | %Cft
1:4:8

4 [Pacca brick work in foundation and plinth in:- Cement, sand mortar: Ratio 1:6 349.00 | %Cft
Providing and laying damp proof course of cement concrete 1:2:4 (using

5 |cement, sand and shingle), including bitumen coating :- (a) with one coat 117 %St
bitumen and one coat polythene sheet 500gauge. i) 1%2" thick (40 mm)

6 Pacca brick work other than building upto 10ft. (3 m) height. i) cement, sand mortar:- Ratio 1:5 766 o Cft

7 |Pacca brick work other than building above 10ft. (3 m) height. i) cement, sand mortar:- Ratio 1:5 80 %Cft
Reinforced cement concrete in roof slab, beams columns lintels, girders and other structural
members laid in situ or precast laid in position, or prestressed members cast in Reinforced

8 |cement concrete in roof slab, beams columns lintels, girders and other structural members laid 232.00 Cft
in situ or precast laid in position, or prestressed members cast in
Fabrication of mild steel reinforcement for cement concrete, including cutting, bending, laying

9 in position, making joints and fastenings, including cost of binding wire and labour charges for
binding of steel reinforcement (also includes removal of rust from bars): (b) Deformed bars (ii) 710.49 %Kg
(Grade-60)

10 Supplying and laying polythene sheet over D.P.C. under floors and on roofs, 336.00 | Pt
etc. ii) 500 gauge (.005" thick) ' '
Single layer of tiles 9"x4%2"x1%2" (225x113x40 mm) laid over 4"(100 mm)

11 Jearth and 1" (25 mm) mud plaster without Bhoosa, grouted with cement sand | 672 oSt
1:3 on top of RCC roof slab, provided with 34 lbs.per %Sft. or 1.72 Kg/Sq.m
bitumen coating sand blinded.

12 |Cement plaster 3/8" (10 mm) thick under soffit of R.C.C roof slabs only, upto | 336.00 | %Sft
20' heiohta) 1.2

13 JCement plaster 1:4 upto 20' (6.00 m) height:- /2" (13 mm) thick. 2430.00] %St

14 |Distempering using Vinyle Emulsion Paint:- a) new surface:- 2 coat 2430.00] %St

15 625.33 | %oCft

Filling, watering and ramming earth under floors:- i) With surplus earth from foundation, etc.

E:\8- Civil and Allied works at PSC Centres Khanewal, Sahiwal\BOQs\Farm Khanewal CONSTRUCTION OF TURBINE ROOM, water course & water tank Sq#27 86 (1)




16

Filling, watering and ramming earth under floors:- ii) With new earth excavated from
outside,lead upto one chain (30 m). & Transportation of earth all types when the total distance,
including the lead covered in the item of work, is more than 1000 ft. (300 m) a) Upto % mile
(400 m). b) For every 330 ft. (100 m) additional lead or part thereof,beyond % mile (400 m) upto
one mile. (1.6 Km.) c) For every % mile (400 m) additional lead or part thereof, beyond one mile
(1.6 Km.) upto 5 mile (8 Km).

591.11

%oCft

17

Supplying and filling sand under floor; or plugging in wells.

108.00

% Cft

18

Cement concrete brick or stone ballast 12 " to 2" (40 mm to 50 mm) gauge, in foundation and
plinth:- (a) Ratio 1: 6: 12

168

%Cft

19

20

in panels:- (i) 3"(75 mm) thick

Providing and laying topping of cement concrete 1:2:4, including surface finishing and dividing

336

YoSft

Supplying and laying polythene sheet over D.P.C. under floors and on roofs, etc. i) 500 gauge
(.005" thick)

336

P.Sft

21

Providing and fixing mild steel chowkat of doors, windows, C.window, etc.
including holdfast, making and threading holes for hinges, etc. complete:- a)
M.S. angle iron 1'2"x 172"x V4" (40x40x6 mm) welded with M.S. flat 2"x %" (50
mm x 6 mm)

25

P.Sft

22

Providing and fixing 1st class solid wood wrought joinery in panelled or panelled and glazed
doors and windows of specified thickness with 1" thick solid wood panels with step and 1-
1/2"x2-1/2" beadings all around the panels i/c the cost of Tower bolt and handles complete in
all respect (Excluding the cost of sliding bolt,lock and chowkats (frame), etc.) as approved and
directed by the Engineer Inchargea) Deodar wood Door

(i) 2" thick (50 mm)

25.00

P.Sft

23

Providing and fixing 38mm (min) factory made Premium WPC Doors (waterproof, Termite-
resistant, Fire retardant) of ESTA, Greendoors or approved equivalent with WPC door frame
(chowkat) and WPC architrave on both sides, including the cost of polishing, with hinges, T-
lock, tower bolt, handle & all hardware's accessories complete in all respect as per approved
specifications and as approved by the Engineer incharge. i) WPC Door 5mm wall thickness

18.00

P.Sft

24

Providing and fixing, approved quality mortice lock.

2.00

Each

25

Providing and fixing steel windows with openable glazed panels, using beam section for frame
1%"x1"x5/8"x1/8" (40x25x16x3 mm), Z-section for leaves ¥4"x1"x%4"x1/8" (20x25x20x3 mm), T
section sashes 1"x1"x1/8" (25x25x3mm), glass panes, wooden screed for glazing embedded
over a thin layer of putty duly screwed with leaves, brass fittings, holdfast, duly painted,
complete in all respects, including all cost of material and labour, etc. as per approved design
and as directed by the Engineer-in-charge:- b)fixed with wire gauze, 22 SWG i) glass pane 2 mm
thick

16.00

P.Sft

26

Khassi parnalas in cement, sand mortar 1:2, 12" (300mm) outside width finished smooth with a
floating coat of neat cement.

22.5

Rft

27

Khuras on roof 2'x2'x6" (600 x 600 x 150 mm)

2.00

Each

28

Bottom Khuras of brick masonry in cement mortar 1:6, 4'x2'x4%2" (1200x600x113 mm) over 3"
(75 mm) cement concrete 1:4:8.

Each

29

Preparing surface and Painting of doors and windows (any type) three coats

116

%Sft

30

Earthwork excavation in open cutting for storm water channels, drains,
sullage drains in open areas, roads, streets, lanes, including under pinning of
walls and shoring to shuttering and timbering the trenches, dressed to
designedprotect existing works,disposed of and dressed within 50 ft. (15 m)
lead:- 1) Upto 5' (1.5 meter) depth B) By Mechanical means

i) Ordinary

75.00

%oCft

31

Dry rammed brick or stone ballast, 172" to 2"( 40 mm to 50mm) gauge.

7.00

%Cft

32

Cement concrete plain including placing, compacting, finishing and curing complete (h) Ratio
1:4:8

11.00

%Cft
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33 |Pacca brick work in foundation and plinth in:- Cement, sand mortar: Ratio 1:4 28.00 %Cft
Reinforced cement concrete in roof slab, beams columns lintels, girders and other structural

34 |members laid in situ or precast laid in position, or prestressed members cast in situ, complete 11.00 Cft
in all respects:- (3) Type C (nominal mix 1: 2: 4)

35 |Fabrication of mild steel reinforcement for cement concrete, including cutting, bending, laying 33.64 %Kg
in position, making joints and fastenings, including cost of binding wire and labour charges for
binding of steel reinforcement (also includes removal of rust from bars): (b) Deformed bars (ii)
(Grade-60)

36 |Cement plaster 1:4 upto 20' (6.00 m) height:- 2" (13 mm) thick. 48.00 %Sft
Providing and fitting imported floor mounted Europeon coupled set of Water Closet (WC) and

37 |flushing Cistern of PORTA/ Marachi brand (full size) manufacturer i/c the cost of CP/rubber 1.00 Each
connection, thimble, seat cover and rawal bolts complete in all respects as approved and
directed by the Engineer Incharge. PORTA HD 173N Toilet

38 | Providing and fitting glazed earthen ware wash hand basin /vanity 56x40 cm (22"x16") 1.00 Each
including bracket set, waste pipe and waste coupling, etc.

39 | Providing and fitting plastic made low down flushing cistern 13.63 litre (3 gallons) capacity, 1.00 Each
including bracket set, copper connection, etc. complete. White

40 | Providing and fixing chromium plated bib cock 1.5 cm (%2") 3.00 Each

41 |Providing and fixing, floor trap of cast iron, including concrete chamber all round, and C.I. 2.00 Each
grating 10x7.5 cm (4"x3")

42 |Providing and fitting "P" trap 10 cm (4") glazed. 4.00 Each

43 |Providing and fixing, waste pipe of PVC ) 4 cm (1'2") 10.00 Each

44 |Providing, fixing, testing and commissioning of UPVC (Unplasticized poly vinyl Chloride ) 200.00 JPer Rft
Nikasi /waste pipe make of dadex / Popular / Beta /BB Jplain / socket end edconforming to
code EN-1329 of specified SDR (Standard Dimension Ratio ) including the cost of specials and
Solvents complete in all respect as approved and directed by the Engineer Incharge. 110 mm

45 |Providing and Fixing of SS 304 Floor Drain, complete in all respect as approved and directed 100.00 Rft
by Engineer Incharge.4" dia

46 | Providing and fixing chromium plated stop-cock, heavy 2 cm (%") 3.00 Each
Providing and hoisting vertical/ horizontal type storage tank of required capacity made of

47 |rotationally molded from (HDPE), double ply polyethelene of approved manufacturer i/c cost 500.00 JP.gallon
of making connection for inlet/outlet pipe, float valve i/c all cost of specials & labour complete
in all respect as approved and directed by the Engineer Incharge.

48 |Boring for tubewell in all types of soil except shingle and rock, from ground level to specific 150.00 Rft
depth, including sinking and withdrawing of casing pipe, complete Upto 0 to 100' depth 4" i/d

49 1.00 EACH
Providing and installing P.V.C. Bail/End plug, in tubewell bore hole B.S.S. Class 'D' 2"i/d

50 JProviding and installing, P.V.C. strainer B.S.S. in tubewell bore hole,including sockets and 30.00 Rft
solvents, etc. complete ) Class-D 2"i/d (50 mm)

51 JProviding and installing P.V.C. blind pipe, B.S.S. in tubewell bore hole,including sockets and 60.00 Rft
solvents and jointing with strainer,(PS-3051=BS-3505), etc. complete Class B 4"i/d (100 mm)

52 | Providing and installing P.V.C. blind pipe, B.S.S. in tubewell bore hole,including sockets and
solvents and jointing with strainer,(PS-3051=BS-3505), etc. complete Class D 4"i/d
1%"i/d (30 mm) 60.00 Rft
2"i/d (50 mm) 60.00 Rft

1" dia 140.00 Rft

Providing and fixing CP heavy duty brass Ball valve with CP handle of specified diameter made

53 |of Faisal/Sonex / Master best quality or equivalent complete in all respect as approved and
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directed by the Engineer Incharge.

3/4" dia 5.00 | EACH
1" dia 4.00 | EACH
P/F Ejector Pump of specified Suction and Delivery heads,coupled with Single Phase Seimen
54 Electric Motor of required rating for water supply i/c the cost of connection charges, necessary 1.00 EACH
wire, PVC pipes etc ) G-II (1-1/4"x3/4") with 1 HP Electric Motor, 21-Mtr Suction and 21 M '
delivery head
55 Providing, laying, testing and commissioning of POLYPROPYLENE RANDOM COPOLYMER 80.00 Rft
(PPRC) water supply pipe (Dadex /Popular/ Beta or approved equivalent manufacturer,with '
specified pressure rating PN (PRESSURE NOMINAL)and conforming to DIN 8077-8078
Earthwork excavation in open cutting for storm water channels, drains,
sullage drains in open areas, roads, streets, lanes, including under pinning of 630.00 | %octt
. . . . . 0
56 [walls and shoring to shuttering and timbering the trenches, dressed to
designedprotect existing works,disposed of and dressed within 50 ft. (15 m)
lead:- 1) Upto 5' (1.5 meter) depth B) By Mechanical means
i) Ordinary
57 |Dry rammed brick or stone ballast, 12" to 2"( 40 mm to 50mm) gauge. 52.00 % Cft
58 JCement concrete plain including placing, compacting, finishing and curing complete (h) Ratio 79.00 | %Cft
1:2:4
59 JPacca brick work in foundation and plinth in:- Cement, sand mortar: Ratio 1:4 184.00 | %Cft
60 |Cement plaster 1:4 upto 20' (6.00 m) height:- 2" (13 mm) thick. 490.00 | %Sft
Earthwork excavation in open cutting for storm water channels, drains,
sullage drains in open areas, roads, streets, lanes, including under pinning of 250.00 | %octt
. . . . . o
61 |[walls and shoring to shuttering and timbering the trenches, dressed to
designedprotect existing works,disposed of and dressed within 50 ft. (15 m)
lead:- 1) Upto 5' (1.5 meter) depth B) By Mechanical means
i) Ordinary
62 |Dry rammed brick or stone ballast, 1%2" to 2"( 40 mm to 50mm) gauge. 33.00 % Cft
63 |Cement concrete plain including placing, compacting, finishing and curing complete (h) Ratio 50.00 %Cft
1:2:4
64 |Pacca brick work in foundation and plinth in:- Cement, sand mortar: Ratio 1:4 105.00 | %Cft
65 |Cement plaster 1:4 upto 20' (6.00 m) height:- 2" (13 mm) thick. 280.00 | %Sft
66 |Supply and erection of PVC pipe for wiring including inspection boxes, pull boxes, hooks, and 125.00 | P.Mtr
repairing surface, etc., complete with all specials. b) On Surface i/c clamps 20 mm i/d
67 |S/E of single core PVC insulated copper conductor cable a) 250/440 volts, PVC insulated:
3/0.029” 45.00 | P.Mtr
7/0.029” 80.00 | P.Mtr
68 |Supply and erection of M.S. sheet box of 16 SWG, 10 cm (4") deep, with 4.75 mm thick (3/16") 5.00 Each
bakelite sheet top, for recessed wiring, including making holes for regulators, switches, plugs,
etc. iv) 20 x 25 cm (8"x10")
69 |Supply and erection of switches 5 Amp.ii) piano type 12.00 Each
70 |Supply and erection of tube light, including rod, choke, starter with frame, flexible wire, 4.00 Each
including connection from ceiling
rose, etc., complete. ii) single rod (40 watts) with one choke and one starter.
Supply and erection of girder clamp hook, 16 mm (5/8") with M.S. plate 25x6 mm (1"x"4"), with
71 [bolts and nuts for hanging & 2.00 Each
72 |Supply and erection of 3 pin switch and plug combined, recessed type. ii) 10/15 Amp 3.00 Each
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73

Supply and erection of iron/aluminum clad, 500 volts main switches with kitkat fuses, on angle
iron board with 3 mm (1/8") thick M.S. sheet covering, including bonding to earth with
necessary flexible pipe and thimbles, etc.a) double pole: or

i) 15/20 Amp.

3.00

Each
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PUNJAB SEED CORPORATION,KHANEWAL.

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE CONSTRUCTION OF BOUNDARY WALL BACK SIDE
OF 81-82/10-R FARM COLONY,KHANEWAL.

Sr. .
Description QTY |UNIT RATE I AMOUNT
No In rupees

Excavation in foundation of building, bridges and other structures, including

) dagbelling, dressing, refilling in layers around structure with excavated earth, | 13441.00] %oCft
watering and ramming lead upto one chain (30 m) depth upto 5 ft (1.5m). By
Manual in ordinary soil.

2 |Dry rammed brick or stone ballast, 1%2" to 2"( 40 mm to 50mm) gauge. 1661 %Cft

3 |Cement concrete plain including placing, compacting, finishing and curing complete (h) Ratio 2517.00 | %Cft
1:4:8

4 |Pacca brick work in foundation and plinth in:- Cement, sand mortar: Ratio 1:6 5664.00 | %Cit
Providing and laying damp proof course of cement concrete 1:2:4 (using

5 |cement, sand and shingle), including bitumen coating :- (a) with one coat 1887.75 | %Sft
bitumen and one coat polythene sheet 500gauge. i) 1%2" thick (40 mm)

6 |Pacca brick work other than building upto 10ft. (3 m) height. i) cement, sand mortar:- Ratio 1:5 12238 %Cft

7 |Cement pointing struck joints, on walls, upto 20' (6.00 m) hiehgt:- b) ratio 1:3 31824 %Sft

8 |Extra cost of labour and material for red oxide pigment in cement pointing to match with the 31824 %Sft
colour of bricks.
Providing and fixing barbed wire fencing on compound wall, consisting of 1'2"x1%2"x3/16"
(40x40x5 mm), angle iron post 3% ft. (990 mm) long, 5 to 6 ft. (1500 to 1800 mm) centre to

9 |centre, embedded in cement concrete 1:4:8, base of size 9"x9"x12" (225x225x300 mm), and 1678.00 %Rft
three rows of barbed wire, painting posts, etc. complete in all respects.
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PUNJAB SEED CORPORATION,KHANEWAL.

SCHEDULE OF WORK/BOQ

86-87/10-R, KHANEWAL.

BILL OF QUANTITIES FOR THE CONSTRUCTION OF TRACTOR SHED AT PSC FARM

Sr.

Description QTY

UNIT

RATE | AMOUNT

In rupees

Supply and Erection of 10ft high Cantiliver type Car Parking Shed consisting
of 3mm thick fiber glass sheet roof fixed/ riveted with moulded curved frame
comprising of 1-1/2"x1-1/2"16-SWG MS box placed @ 2ft C/C both sides
and 1-1/2"x3" M.S box 16 SWG at front and back side welded on cantillever
arch type MS pipe 3" dia arms welded with 3/8" thick and 8" dia Main Post 3000
duly welded with 1/2" thick 1.5' x 1.5' base plate and 4 no stiffeners of 1/2"
thick MS sheet embeded in PCC 2'x2'x3' with 18" long nut bolts 1" diai/c
cost of foundation, cutting straightening assembling, bending as per drawing,
welding/ grinding of joints and painting three coats complete in all respect as
approved by the Engineer Incharge. (i) One side Cantilever

Sft

Supply and erection of house service pipe 50 mm (2") dia G.I. pipe Henley or pole type for bare
copper wire overhead line, including shackle insulator, straining devices and other accessories 156
etc

Rft

Providing and fixing specified deep cable tray with straight flange fabricated
with perforated G.I. Sheet of specified guage, size and depth duly wall
supported/ ceiling hung on painted brackets of MS angle iron of 1"x1"x1/8" 170.00
and MS patti of 1-1/2"x3/ 16" size @5ftC/C, hangers i/c thecost of
hardwares as approved and directed by the Engineer Incharge. 16SWG b) 3"
deep (i) 4"x3"

Rft

Providing, laying, testing and commissioning py-PVC (Unplasticized Polyvinyl
Chloride) Pressure pipe of nominal diameter, conforming to PS-3051/ BS-
3505, Dadex/ Popular/Beta or approved equivalent manufacturer, i/c the 30.00
cost of solvent and specials complete as approved and directed by the
Engineer Incharge. a) Class-D (iv) 3"

Rft

Dismantling brick or flagged flooring without concrete foundation 3000.00

% Sft

Dismantling 1st class tile roofing 3000.00

% Stt

Dismantling cement concrete reinforced,seprating reinforcement from 300.00
concrete,cleaning and straightening the same.

%Cft

Excavation in foundation of building, bridges and other structures, including
dagbelling, dressing, refilling in layers around structure with excavated earth, | 3000.00
watering and ramming lead 'upto one chain (30 m) and lift upto 5 ft. (1.5 m).
Depth upto 5ft (1.5m) a) By Manual ii) in ordinary soil

%0 Cft

Providing, laying, watering and ramming brick or stone ballast 12" to 2"(40 1500.00
mm to 50 mm) gauge mixed with 25% sand, for floor foundation, complete in
all respects.

%Cft

10

Providing and laying topping of cement concrete 1:2:4, including surface 3000.00
finishing and dividing in panels:- (e) 2"(50 mm) thick

% St

11

Painting new surface:- e) Preparing surface and painting of fillets, framing,
skirtings, pipes, gutters, and similar linear work not exceeding 6" (150 mm) 326.00

E:\8- Civil and Allied works at PSC Centres Khanewal, Sahiwal\BOQs\Farm Khanewal Tractor Shed
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| |girth:— i) priming coat. ii) each subsequent coat of paint.
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PUNJAB SEED CORPORATION PIPLAN

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR RECONSTRUCTION OF STORE ALONG WITH TWO SIDES
VERANDAH AT PSC PLANT PIPLAN DISTRICT MAINWALI

e g QTY | UNIT RATE AMOUNT
Sr.No Description
In rupees
Civil Works
Dismantling cement concrete reinforced, separating reinforcement from
1 . . . 38 %Cft
concrete, cleaning and straightening the same. (A)
) Dismantling D.P.C. of cement concrete 1'4" thick (40 mm) and clearing the 31 % Cit
. (o]
site.
3 Dismantling brick work in lime or cement mortar. 715 %Cft
4 Removing and stacking within one chain (30 m) lead: Bricks 20102 %0 Nos
5 Borrowpit excavation undressed lead upto 100 ft (30 metre). Ordinary soil 2993 %o Cft
Excavation in foundation of building, bridges and other structures, including
dagbelling, dressing, refilling in layers around structure with excavated earth,
6 . . . 776 %o Cft
watering and ramming lead upto one chain (30 m) depth upto 5 ft (1.5m). By
Manual in ordinary soil.
Spraying termite proofing by using liquid FMC/ Biflex/ Terminex
Exin/MsHextar or equivalent (@ specified suspension concenterate
(SC),MixingAbility-HEXTAR with Ratio (1:250) =540Sft or equivalent
7 S . . . . . 5044 Per Sft
approved liquid applying with shower and certificate will be provided by the
contractor for 10-years complete in all respect as approved by the Engineer
Incharge.
8 Dry rammed brick or stone ballast, 125" to 2"( 40 mm to 50mm) gauge. 293 %Cft
9 Supplying and filling sand under floor; or plugging in wells. 1024 %Cft
Providing, laying, watering and ramming brick or stone ballast 1%" to 2"(40
10 mm to 50 mm) gauge mixed with 25% sand, for floor foundation, complete in| 1951 %Cft
all respects.
1 Providing and laying topping of cement concrete 1:2:4, including surface 179 %St

finishing and dividing in panels:- 3"(75 mm) thick




12

Providing and laying topping of cement concrete 1:2:4, including surface
finishing and dividing in panels:- 1%"(40 mm) thick.

1172

%Sft

13

Pacca brick work in foundation and plinth in:- Cement, sand mortar: Ratio 1:6

430

%Cft

14

Providing and laying damp proof course of cement concrete 1:2:4 (using
cement, sand and shingle), including bitumen coating :- (a) with one coat
bitumen and one coat polythene sheet 500gauge. i) 174" thick (40 mm)

300.868

%Sft

15

Pacca brick work in ground floor:- cement, sand mortar:- Ratio 1:6

4763

%Cft

16

Pacca brick work in ground floor:- cement, sand mortar:- Ratio 1:6

337

%Cft

17

Reinforced cement concrete in roof slab, beams, columns lintels, girders and
other structural members laid in situ or precast laid in position, or prestressed
members cast in situ, complete in all respects:- (2) Type B (hominal mix 1: 1%:
3)

19

Per Cft

18

Reinforced cement concrete in roof slab, beams, columns lintels, girders and
other structural members laid in situ or precast laid in position, or prestressed
members cast in situ, complete in all respects:- (3) Type C (nominal mix 1: 2:
4)

3125

Per Cft

19

Fabrication of mild steel reinforcement for cement concrete, including cutting,
bending, laying in position, making joints and fastenings, including cost of|
binding wire and labour charges for binding of steel reinforcement (also
includes removal of rust from bars): (b) Deformed bars (i) (Grade-40)

9626

%Kg

20

Khuras on roof 2'x2'x6" (600 x 600 x 150 mm)

Each

21

Bottom Khuras of brick masonry in cement mortar 1:6, 4'x2'x4%"
(1200x600x113 mm) over 3" (75 mm) cement concrete 1:4:8.

Each

22

Single layer of tiles 9"x4%"x1%" (225x113x40 mm) laid over 4"(100 mm)
earth and 1" (25 mm) mud plaster without Bhoosa, grouted with cement sand
1:3 on top of RCC roof slab, provided with 34 Ibs.per %Sft. or 1.72 Kg/Sq.m
bitumen coating sand blinded.

4855.082

%Sft

23

Supplying and laying polythene sheet over D.P.C. under floors and on roofs,
etc. ii) 500 gauge (.005" thick)

4887.082

Per Sft

24

Cast iron rain water downpipe fixed in position, excluding heads and shoes,
but including painting and clamps, etc:- a) 4" dia (100 mm) cast iron down

pipe

74

Per Rft




25

Rain water down pipe cast iron head fixed in place, including cost of clamp
holdfast and painting.

Each

26

Shoes, bends or offsets for cast iron rain water down pipe, including fixing and
painting.

Each

27

Cement plaster 1:4 upto 20' (6.00 m) height:- %" (13 mm) thick.

2787

%St

28

Cement plaster 1:5 upto 20' (6.00 mm) height:- b) 4" (13 mm) thick

7492

%St

29

Cement plaster 3/8" (10 mm) thick under soffit of R.C.C. roof slabs only, upto
20' height. b) 1:3

5661

%Sft

30

Cement pointing struck joints, on walls, upto 20' (6.00 m) hiehgt:- b) ratio 1:3

3255

%Sft

31

P/F lron door comprising of specified leaves made of 1-1/4”x1-1/4"x3/16" MS
angle iron for leaf frame, diagonal and horizontal braces duly welded with
MS. sheet 18-SWG i/c the cost of sliding bolt, tower bolt and painting 3-coats
but excluding the cost of Chowkat complete in all respect as approved and
directed by the Engineer incharge. (i) Single Leaf

49

Per Sft

32

P/F Iron door comprising of specified leaves made of 1-1/4”x1-1/4"x3/16" MS
angle iron for leaf frame, diagonal and horizontal braces duly welded with
MS. sheet 18-SWG i/c the cost of sliding bolt, tower bolt and painting 3-coats
but excluding the cost of Chowkat complete in all respect as approved and
directed by the Engineer incharge. (ii) Double Leaf

119

Per Sft

33

Providing and fixing mild steel chowkat of doors, windows, C.window, etc.
including holdfast, making and threading holes for hinges, etc. complete:- a)
M.S. angle iron 1%"x 1%"x %" (40x40x6 mm) welded with M.S. flat 2"x %" (50
mm X 6 mm)

168

Per Sft

34

Providing and fixing windows consisting of M.S. box section frame 2"x1%",
(50x40mm) leaves frame 1%"x1" (40x25mm) box section frame for glazing
3/8"x3/8" (10x10mm) using 16 SWG sheet 'U' shaped rubber supported with
1"x1/8" (25x3mm) M.S. flat for fixing 3/16" (5 mm) thick glass panes M.S. box
section %"x%" (13x13mm) of 16 SWG for fixing 24 SWG wire gauze on outer
side by means of %"x1/8" (20x3mm) M.S. flat and screws including grill of M.S.
flat %5"x1/8" (13x3mm) or %"x%" (6x6mm) square bar with independent frame
of %"x%" (13x13mm) box section of 16 SWG i/c all C.P. fitting and painting 3
coats complete in all respect.

76

Per Sft

35

Distempering:- a) new surface:- iii) three coats

13663

%St




Providing and applying weather shield paint of approved quality on external

36 surface of building including preparation of surface, application of primer| 5532 % Sft
complete in all respect: a) new surface: 2 Coat
37 Supply and erection of girder clamp hook, 16 mm (5/8") with M.S. plate 25x6 5 Each
mm (1"x%"), with bolts and nuts for hanging ceiling fans.
Deduction of Old Materials (B)
1 Rusted Steel 95 Per Kg
2 Unserviceble Bricks 25894 No
3 Bricks Bats 286 Per Cft
Total=A-B
Electrical Portion
Supply and erection of PVC pipe for wiring including inspection boxes, pull
1 boxes, hooks, and repairing surface, etc., complete with all specials. a)
Recessed in walls i/c making jharries
i 20mmii/d 400 P.Rft
i 25 mmi/d 1200 P.Rft
5 S/E of single core PVC insulated copper conductor cable a) 250/440 volts, PVC
insulated:
i 3/0.029” 1700 P.Rft
i 7/0.029” 650 P.Rft
iii 7/0.044" 300 P.Rft
Supply and erection of PVC insulated, PVC sheathed copper conductor cables
3 for service connection, in prelaid pipe/G.l. wire/trenches, etc. (rate for cable 1 P.Rft
only):- a) Two core, 250/440 volts. (7/0.064")
4 P/F PVC concealed Switch kit Box i/c the cost of screws complete as approved 1 Each
and directed by the Engineer Incharge ii) Large
P/F PVC double layer Switch kit Faceplate with specified switch holes i/c the
s cost of switches / sockets / dimmer made of Hi-Life / Bush / Schenider, screws
complete as approved and directed by the Engineer Incharge. b) One way
Gange Switch (Large)
i Large 06 Gange 1 Each
i Three pin Light Plug 10/13 Amp 1 Each
6 S/E of ceiling rose bakelite. 22 Each




Supply and erection of tube light, including rod, choke, starter with frame,
flexible wire, including connection from ceiling rose, etc., complete ii) single
rod (40 watts) with one choke and one starter.

14

Per.Set

P/F wall mounted DB (Distribution Board) made with 16 SWG Sheet
(Recessded /Surface mounted Type), Powder coated Paint, i/c the cost of
Lock, Indication lights, Thimble ,Copper Comb ,Wiring, Netural & Earth Bar
,Door Earthing ,Digital Voltmeter ,Digital Ammeter, Volt Select or Switch,
Ammeter select or switch, Current Transformers and Controles Complete in
all respect as approved and directed by the Engineer Incharge (Breakers will
be Paid Separately). (a) 6" deep (ii) 75~100A

12"x15'"x6" (1x1.25x0.5)=0.625x2 Nos=1.25 CFT

1.25

PCft

Providing and fixing M.S. iron box for housing main switches, made of 1.5 mm
(1/16") thick M.S. sheet, with locking arrangement, including painting:- i)
60x35x15 cm (24"x14"x6")

Each

10

Providing and fixing Pakistan Energy Label NEECA approved Copper winded
Exaust Fan i/c the cost of necessary cable and hardware for connection from
ceiling rose complete as approved and directed by Engineer Incharge. b) Steel
body (ii) 18" sweep

Each

11

Providing and fixing Pakistan Energy Label NEECA approved Copper winded
Ceiling Fan i/c the cost of necessary cable and hardware for connection as
approved and directed by Engineer Incharge. 56" dia

Each

12

Supply and erection of street light pole bracket 30 mm (1%") G.I. pipe 2 metre
long, complete with 2 No. pole clamp.

Each

13

Supply and erection of pole mounted street light, holders, shade and glass,
etc., for fitting 125/250 watts mercury vapour lamp (excluding cost of lamps):
ii) Philips design

Each

14

Supply and fitting of mercury vapour lamp, complete with
choke set. ii) 250 watt lamp

Each

15

Suppling ,Installation and comissioning of MCB (Miniature Circuit Breaker) of|
specified rating made of LEGRAND FRANCE/ GEU.S.A/ SCHNEIDER GERMANY
/SIEMEN GERMAN/ TERASAKI JAPAN/ ABB SWITZERLAND or approved
equivalent manufacturer in prelaid DBs and Panels i/c the cost of screwes,
necessary wire complete in all respect as approved and directed by the
Engineer Incharge. a) Single Pole




i Single Pole 6-40 Amp (6 KA) 10 Each
i Single Pole 6-63 Amp (10 KA) 8 Each
Earthing of iron clad/aluminum switches, etc. with G.I. wire No. 8 SWG in G.1.
pipe 15 mm (}4") dia, recessed or on surface of
16 wall and floor, complete with 1.5 metre long G.l. pipe, 50 mm (2") dia with 1 P.Job

reducing socket 4 to 5 metre below ground level,
and 2 metre away from building plinth




PUNJAB SEED CORPORATION,KHANEWAL

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE PAINT WORK OF KACHRA SEED SHED (OUTSIDE OF MAIN STORE) &
INTAKE SHED AT PSC PLANT KHANEWAL.

RATE | AMOUNT

Sr.No Description QTY UNIT
In rupees
Painting old surfaces with Enamel Paint:- Painting corrugated surfaces, patent roofing, etc. with oil 13410 YoSft
1 |paint.
first coat + each subsequent coat (two coats)
2 |Painting old surfaces with Enamel Paint:-Painting of guard bars, gates of iron bars, gratings, railing 6000 Y Sft
(including standards, braces etc.) and similar open work. first coat + each subsequent coat (two coats)
3 |Scraping, brushing and removing oil paints from meal surface. 19410.00 Yo Sft
4 Extra labour for painting, varnishing, etc. from 20’ height & above, for every additional 10’ height, or 19410.00 oSt

part thereof, requiring scaffolding.




PUNJAB SEED CORPORATION,KHANEWAL

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE REPAIR AND MAINTENANCE\IMPROVEMENT OF OFFICE BLOCK

AT PSC PLANT KHANEWAL.

Sr.No

Description

QTY

RATE | AMOUNT

In rupees

Dismantling cement concrete 1:2:4 plain

318.396

Cement concrete plain including placing, compacting, finishing and curing complete Ratio 1: 2: 4

318.396

Providing and laying superb quality Porcelain glazed tiles flooring of Master/ Stile brand or approved
equivalent manufacturer of specified size in approved design,Color and Shade with adhesive/bond
over 3/4"thick (1:3) cement plaster i/c the cost of sealer for finishing the joints i/c cutting grinding
complete in all respect as approved and directed by the Engineer Incharge. Full body Glazed tiles (iii)
600mm x 600 mm (24"x24")

2188.027

Sft

Providing and laying superb quality Porcelain glazed tiles of Master/ Stile brand or approved
equivalent manufacturer, skirting/dado of specified size, Color and Shade with adhesive/ bond over
1/2"thick (1:2) cement plaster i/c the cost of matching sealer for finishing the joints, cutting grinding
complete in all respect as approved and directed by the Engineer Incharge.a) Full body Glazed Tile
(iif) 600mm x 600 mm (24"x24")

447

Sft




PUNJAB SEED CORPORATION,KHANEWAL

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE WATER PROOFING TREATMENT OF STORES AT PSC PLANT

KHANEWAL.
e RATE |AMOUNT
Sr.No Description QTY |[UNIT |
In rupees

Providing and applying torch-on water proofing bitumenous membrane of specified thickness
1 (made of Roof-Grip/ Euro Bit) duly lapped/ connected by heating with Torch over ps-6 primer 12279 Sft

i/c preparation/ smoothen the surface complete in all respect as approved and directed by the

Engineer Incharge b) Aluminum Foiled ii) 4 mm thick

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone aggregate, spawl, kankar lime
2 |(unslaked), surkhi, etc. or 150 Cft. (4.25 cu.m) of timber, by truck or by any other means owned 767.43 % Cft

by the contractor. Lead Upto 5th Km.




PUNJAB SEED CORPORATION

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE CONSTRUCTION OF SEWER LINE OF OFFICE BLOCK AT PSC

PLANT RAHIMYAR KHAN.

Sr.No

Description

QTY

UNIT

RATE |[AMOUNT

In rupees

Dismantling brick work in lime or cement mortar.

113

%Cft

Dismantling cement concrete 1:2:4 plain.

25

%Cft

Excavation in foundation of building, bridges and other structures, including dagbelling,
dressing, refilling in layers around structure with excavated earth, watering and
ramming lead upto one chain (30 m) depth upto 5 ft (1.5m). By Manual in ordinary

1131

%0oCft

Earthwork excavation of trenches in open cutting for sewers and manhole chambers,
etc. below sub-soil water level to correct section and dimensions according to
templates and levels, including backfilling, shoring, timbering and shuttering of M.S.
sheets on both sides of the trenches: i) 0 ft. to 4.0 ft. (0 to 1.20 m) depth below SSWL.

1553

Y%oCft

Dry rammed brick or stone ballast, 172" to 2"( 40 mm to 50mm) gauge.

114

%Cft

Cement concrete plain including placing, compacting, finishing and curing complete
(including screening and washing of stone aggregate): (f) Ratio 1: 2: 4

86

%Cft

Cement concrete plain including placing, compacting, finishing and curing complete
(including screening and washing of stone aggregate): (i) Ratio 1: 4: 8

157

%Cft

Providing and laying sand under and around the sewer pipe, including leveling, manual
compaction, complete in all respect.

109

%Cft

Providing, fixing, testing and commissioning of y-PVC (Unplasticized Polyvinyl
Chloride ) sewerage pipe make of Dadex /Popular/Beta or approved equivalent
manufacturer, plain /socket ended conforming to code EN-1401 of specified SDR
(Standard Dimension Ratio) including the cost of specials and Solvents complete in all
respect as approved and directed by the Engineer Incharge. Type (SDR 34/SN-8)

i) 6" dia 150mm Branch Pipe

50

Per Rft

ii) 8" dia 200 mm Main Pipe | [] [ ] [] ||

180

Per Rft

10

Rehandling of earthwork: a) Lead upto a single throw of Kassi, phaorah or shovel
b) Upto a lead of 50 ft. (15 m).

1214

%o Cft

11

Compaction of earthwork (soft, ordinary or hard soil) :- c) Ramming earthwork (all
types of soil).

1214

%o Cft

12

Pacca brick work other than building upto 10ft. (3 m) height. Ratio 1:4

344

%Cft

13

Cement plaster 1:4 upto 20' (6.00 m) height:-c) %" (20 mm) thick

245

%St

14

Reinforced cement concrete in roof slab, beams, columns lintels, girders and other
structural members laid in situ or precast laid in position, or prestressed members cast
in situ, complete in all respects:- (3) Type C (nominal mix 1: 2: 4)

63

Per Cft

15

Fabrication of mild steel reinforcement for cement concrete, including cutting, bending,
laying in position, making joints and fastenings, including cost of binding wire and
labour charges for binding of steel reinforcement (also includes removal of rust from
bars): (b) Deformed bars (i) (Grade-40)

193

%Kg

16

Providing and fixing M.S. grill fabricated with MS Square polished Vertical/horizontal
Bars of specified size @ 4" ¢/c ' passed through punched holes in MS Patti of 1-
1/4"x1/8" i/c the cost of 1-1/4"x1/8" MS patti for Frame of windows and painting 3
coat complete in all respect as approved and directed by the Engineer Incharge.

Per Sft

17

Supply of Bamboos for removal of sewer blockage 4" dia from Bottom and 2" to 2.5" dia
from Top, 22' long i/c cutting charges into four pieces, including carriage charges. 04
pieces

EACH

Excavation of well in dry upto 20'(6 metre) below ground level, and disposal of soil
within one chain (30 metre) a) in ordinary soil or sand :- i) from 0' to 5' (o to 1.5 m)

1RNN

O/an O F+




V]

depth ii) from 5.1' to 10' (1.5 to 3.0 metre) depth iii) from 10.1' to 15' (3.0 to 4.5 metre)
depth iv) from 15.1' to 20' (4.5 metre to 6.0 metre) depth

FRVIvVav]

/7UU e

19

Providing and laying sand under and around the sewer pipe, including leveling, manual
compaction, complete in all respect.

79

Y%Cft

20

Dry rammed brick or stone ballast, 172" to 2"( 40 mm to 50mm) gauge. | |

53

%Cft

21

Reinforced cement concrete in Pile cap, slab of rafts / strip foundation, base slab of
column and retaining walls; etc and footing beams, other structural members other than
those mentioned in 6(a-d) above not requiring form work (i.e. horizontal shuttering)
complete in all respects:- (2) Type B (nominal mix 1: 1%2: 3)

42

P.Cft

22

Reinforced cement concrete in roof slab, beams, columns lintels, girders and other
structural members laid in situ or precast laid in position, or prestressed members cast
in situ, complete in all respects Type C (nominal mix 1: 2: 4)

41

P.Cft

23

Fabrication of mild steel reinforcement for cement concrete, including cutting, bending,
laying in position, making joints and fastenings, including cost of binding wire and
labour charges for binding of steel reinforcement (also includes removal of rust from
bars): (b) Deformed bars (i) (Grade-40)

254

%Kg

24

Pacca brick work other than building upto 10ft. (3 m) height. i) cement, sand mortar:-
Ratio 1:5

561

%Cft

25

Cement plaster 1:3 upto 20' (6.00 m) height:- c) %" (20 mm) thick | | [ ]

525

%Sft




PUNJAB SEED CORPORATION SAHIWAL

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE CEMENT PLASTER 2 NOS PRE-STORE, ROOF KACHRA,

TECHNICAL & PESTICIDE STORE AND MACHINERY STORE ROOM AT PSC PLANT

SAHIWAL.
Sr. No. Description QTY Unit Rate Amount
In rupees

1 Dismantling brick work in lime or cement mortar. 41 % Cft

2 Pacca brick work in ground floor:- i) Cement, sand mortar:- Ratio| 41 % Cft
1:5

3 Pacca brick work in ground floor:- i) Cement, sand mortar:- Ratio| 53 % Cft
1:6

4 Removing cement or lime plaster. 4139 % Sft

5 Cement plaster 1:4 upto 20' (6.00 mm) height:- c) %" (20 mm)| 9445 % Sft
thick

6 Cement plaster 1:4 upto 20' (6.00 mm) height:- c) %" (20 mm)| 1080 % Sft
thick. Extra for lime, mud or cement plaster and pointing from 20'
(6.00 m) and above for each additional 10' (3.00 m) height or part
thereof.

7 Removing mud plaster from walls. 540 % Sft

8 b) Dismantling 2nd class tile roofing. 1420 % Sft

9 Dressing and levelling of earth work to designed section, etc.| 469 | %o Cft
complete:- b) Ordinary or hard soil.

10 Supplying and laying polythene sheet over D.P.C. under floors| 1426 P.Sft
and on roofs, etc. ii) 500 gauge (.005" thick)

1 Mud plaster on floor or roof (excluding Gobri leeping):- b) 1" (25| 1420 % Sft
mm) thick

12 Brick tiles (9"x4%2"x1%4")(225 mm x 113 mm x 40 mm) laid flat| 1420| % Sft

grouted with 1:3 cement mortar, over a bed of 3/4"(20 mm) thick
cement mortar 1:6. (Excluding the cost of Tiles)




13 2" (560 mm) stucco cement plaster 1:2:4 (cement, sand and| 180 % Sft
shingle) upto 20' (6.00 m) height.

14 c) Dismantling cement concrete 1:2:4 plain 8 % Cft

15 Dismantling brick or flagged flooring without concrete foundation. | 211 % Sft

16 Breaking brick ballast, screening and stacking:- (a) 2"(50 mm)| 79 % Cft
ring (b) 1%2 "(40 mm) ring

17 Laying and ramming dry ballast or kankar. 79 % Cft

18 Providing and fixing marble strip of any shade for dividing the| 33 P. Rft
mosaic flooring into panels. a) Size 14" x 3/8" (40 x 10 mm)

19 Providing and laying topping of cement concrete 1:2:4, including| 271 % Sft
surface finishing and dividing in panels:- (c) 1%2"(40 mm) thick

20 Cement Neru plaster 1:2 (cement and sand) upto 20" (6.00 m)[ 2999 % Sft
height:- b) 52" (13 mm) thick.

21 Cast iron rain water downpipe fixed in position, excluding heads| 56 P. Rft
and shoes, but including painting and clamps, etc:- a) 4" dia (100
mm) cast iron down pipe.

22 Rain water down pipe cast iron head fixed in place, including cost| 4 Each
of clamp holdfast and painting.

23 Shoes, bends or offsets for cast iron rain water down pipe,| 4 Each
including fixing and painting.

24 Bottom Khuras of brick masonry in cement mortar 1:6, 4'x2'x4%."| 7 Each

(1200x600x113 mm) over 3" (75 mm) cement concrete 1:4:8.

Total




PUNJAB SEED CORPORATION SAHIWAL

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE CONSTRUCTION OF BOUNDARY WALL 9" THICK 401’

LENGTH AT PSC FARM KACHI ABADI CHAK NO 92/9L, SAHIWAL.

Sr. No.

Description QTY | Unit Rate Amount

In rupees

Excavation in foundation of building, bridges and other] 6627 | %o Cft
structures, including dagbelling, dressing, refilling in layers
around structure with excavated earth, watering and ramming
lead upto one chain (30 m) depth upto 5 ft (1.5m). By Manual in
ordinary soil.

Dry rammed brick or stone ballast, 175" to 2"( 40 mm to 50mm) 553 % Cft
gauge.

Reinforced cement concrete in roof slab, beams, columns lintels, 226 P. Cft
girders and other structural members laid in situ or precast laid in
position, or prestressed members cast in situ, complete in all
respects:- (3) Type C (nominal mix 1: 2: 4)

Fabrication of mild steel reinforcement for cement concrete, 692 % KG
including cutting, bending, laying in position, making joints and
fastenings, including cost of binding wire and labour charges for
binding of steel reinforcement (also includes removal of rust from
bars): (b) Deformed bars (i) (Grade-40)

Pacca brick work other than building upto 10ft. (3 m) height. i)] 5305 % Cft
cement, sand mortar:- Ratio 1:5

Providing and laying damp proof course of cement concrete 1:2:4 436 % Sft
(using cement, sand and shingle), including bitumen coating :-
(b) with 2 coats of bitumen: i) 172" thick (40 mm)

Cement pointing struck joints, on walls, upto 20' (6.00 m) hiehgt:-| 4637 % Sft
b) ratio 1:3




PUNJAB SEED CORPORATION SAHIWAL

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE RECONSTRUCTION OF TILTED 219 RFT FARM BOUNDARY WALL

AT PSC FARM COLONY SAHIWAL.

Sr. No.

Description QTY Unit

Rate

Amount

Standardized Items

1 Dismantling brick work in lime or cement mortar. 1582 % Cft
2 Excavation in foundation of building, bridges and other structures,| 631 %o Cft
including dagbelling, dressing, refilling in layers around structure with
excavated earth, watering and ramming lead upto one chain (30 m)
depth upto 5 ft (1.5m). By Manual in ordinary soil.
3 Dry rammed brick or stone ballast, 1%%" to 2"( 40 mm to 50mm) gauge. 247 Use in
Breaking brick ballast, screening and stacking:- (a) 2"(50 mm) ring (b)| 206 % Cft
1% "(40 mm) ring
5 Laying and ramming dry ballast or kankar. 247 % Cft
6 Pacca brick work other than building upto 10ft. (3 m) height. i) cement,| 1725 % Cft
sand mortar:- Ratio 1:5
7 Providing and laying damp proof course of cement concrete 1:2:4| 174 % Sft
(using cement, sand and shingle), including bitumen coating :- (b) with 2
coats of bitumen: i) 174" thick (40 mm)
8 Cement pointing struck joints, on walls, upto 20' (6.00 m) hiehgt:- b)[ 1890 % Sft
ratio 1:3
9 Cement plaster 1:4 upto 20' (6.00 m) height:- ¢) %" (20 mm) thick 1890 % Sft
10 Providing and fixing barbed wire fencing on compound wall, consisting| 219 % Rft
of 1%2"x1%2"x3/16" (40x40x5 mm), angle iron post 3% ft. (990 mm) long,
5 to 6 ft. (1500 to 1800 mm) centre to centre, embedded in cement
concrete 1:4:8, base of size 9"x9"x12" (225x225x300 mm), and three
rows of barbed wire, painting posts, etc. complete in all respects.
Total
B Recovery of Old Material
1 Recovery of bricks 12814 %oNos
2 Recovery of brick bats 427 % Cft
Total




PUNJAB SEED CORPORATION SAHIWAL

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE IMPROVEMENT / RENOVATION OF RESIDENCES OF

OFFICIALS/OFFICERS AT PSC FARM COLONY, SAHIWAL.

Sr. No. Description QTY Unit Rate Amount
In rupees
A Officer House No. 1 To 5
1 Removing cement or lime plaster. 2269|% Sft
2 Cement plaster 1:4 upto 20' (6.00 mm) height:- c) %" (20 mm)| 505(% Sft
thick

3 Providing and laying topping of cement concrete 1:2:4, including| 300(% Sft
surface finishing and dividing in panels:- (e) 2"(50 mm) thick

4 Cement Neru plaster 1:2 (cement and sand) upto 20' (6.00 m)| 1464(% Sft
height:- b) 52" (13 mm) thick.

5 Distempering using Vinyle Emulsion Paint:- b) old surface:- 2
Coats (Master/Diamond/ Nippon/ Berger) including scraping
1st Coat 60% 3675|% Sft
Including scraping 2nd Coat 40% 2450(% Sft

6 Painting old surfaces with Enamel Paint:- ¢) Painting doors and| 1025|% Sft
windows, any type: 2 Coats (Master/Diamond/ Nippon/ Berger)

7 Providing and applying wall putty of 2mm thickness over| 505(% Sft
plastered surface (new surface) to prepare the surface even and
smooth complete in all respect.

8 Cement pointing struck joints, on walls, upto 20' (6.00 m) height:-|  400(% Sft
b) ratio 1:3

9 Providing and fitting glazed earthen ware wash hand basin 1|Each
/vanity 56x40 cm (22"x16") including bracket set, waste pipe and
waste coupling, etc. i) white, with pedestal

10 Providing and fixing, chromium plated mixing valve, for wash 1|Each
hand basin, sink or shower.
1 Providing and fixing looking glass 55x40 cm (22"x16") size, and 1|Each

minimum 5 mm thick, first quality.




12

Providing and fixing chromium plated bib cock:- ii) 1.5 cm (/%2")

Each

13

Providing and fixing chromium plated tee stop cock '15mm ('2").

Each

14

Providing and fitting low down flushing cistern 13.63 litres (3
gallons) capacity, including cost of bracket set, copper
connection, etc. b) Plastic Made i) white

-_—

Each

15

a) Removing door with chowkat.

—_

P.No

16

First class wood wrought joinery in wire gauze doors and
windows with frames 22 SWG galvanized iron wire gauze 12x12
meshes to square inch, (5x5 meshes in cm2)including brass
fittings, sash bars, etc. complete:- II) Deodar Wood c¢) Fly
proofing with G.1. wire gauze 22 SWG, 12x12 meshes per square
'inch, (5x5 in cm2) fixed to chowkat, with %" ('20 mm) thick
deodar wood strip and screws.

25

P.Sft

17

Providing and fixing wardrobe 22" (550 mm) deep consisting of
RCC shelves 1%" (40 mm) thick including '2"thick vinboard
boxing and back (one side ply) vinboard shutter %2" (20 mm) thick
including deodar wood lipping %4"(6 mm) on all edges, fixes
including deodar wood frame 3"x1" (75mm x 25mm) with hanger
rod in centre position drawers at bottom and openable shutter on
upper portion including full hinges C.P. fitting and painting 3
coats Complete.

100

P.Sft

Total

Recovery of Old Material

Chowkat of door

—_

P.No

Old Almirah Shutter Medium

—_

P.No




Officer House No 3

Brick tiles (9"x472"x172")(225 mm x 113 mm x 40 mm) laid flat in
1:3 cement mortar, over a bed of 3/4"(20 mm) thick cement
mortar 1:6.

120

% Sft

Supplying and laying polythene sheet over D.P.C. under floors
and on roofs, etc. ii) 500 gauge (.005" thick)

120

P. Sft

First class wood wrought joinery in wire gauze doors and
windows with frames 22 SWG galvanized iron wire gauze 12x12
meshes to square inch, (5x5 meshes in cm2)including brass
fittings, sash bars, etc. complete:- Il) Deodar Wood c¢) Fly
proofing with G.I. wire gauze 22 SWG, 12x12 meshes per square
'inch, (5x5 in cm2) fixed to chowkat, with %" ('20 mm) thick
deodar wood strip and screws.

25

P.Sft

Providing and fixing mild steel chowkat of doors, windows,
C.window, etc. including holdfast, making and threading holes for
hinges, etc. complete:-a) M.S. angle iron 1%%"x 1%5"x ¥4" (40x40x6
mm) welded with M.S. flat 2"x 74" (50 mm x 6 mm)

82

P.Sft

Total

Recovery of Old Material

Chowkat of door

P.No




A Foreman House No 3

1 Removing cement or lime plaster. 2041|% Sft

2 Cement plaster 1:4 upto 20' (6.00 mm) height:- c) %" (20 mm)| 599(% Sft
thick

3 Cement Neru plaster 1:2 (cement and sand) upto 20' (6.00 m)[ 1442(% Sft
height:- b) 52" (13 mm) thick.

4 Distempering using Vinyle Emulsion Paint:- b) old surface:- 2
Coats (Master/Diamond/ Nippon/ Berger) including scraping
1st Coat 60% 2857|% Sft
Including scraping 2nd Coat 40% 1905|% Sft

5 Painting old surfaces with Enamel Paint:- ¢) Painting doors and| 627|% Sft
windows, any type: 2 Coats (Master/Diamond/ Nippon/ Berger)

6 White washing:- b) old surface:- 2 Coats 2137|% Sft

7 Providing and applying wall putty of 2mm thickness over| 599|% Sft
plastered surface (new surface) to prepare the surface even and
smooth complete in all respect.

8 Providing and fitting glazed earthen ware wash hand basin 1|Each
/vanity 56x40 cm (22"x16") including bracket set, waste pipe and
waste coupling, etc. i) white, with pedestal

9 Providing and fixing, chromium plated mixing valve, for wash 1|Each
hand basin, sink or shower.

10 Providing and fixing looking glass 55x40 cm (22"x16") size, and 1|Each
minimum 5 mm thick, first quality.

11 Providing and fixing chromium plated bib cock:- ii) 1.5 cm (’%") 2|Each

12 Providing and fixing chromium plated tee stop cock '15mm ('2"). 2|Each

13 Providing and fitting low down flushing cistern 13.63 litres (3 1|Each
gallons) capacity, including cost of bracket set, copper
connection, etc. b) Plastic Made i) white

14 Cement pointing struck joints, on walls, upto 20' (6.00 m) height:-|  720(% Sft

b) ratio 1:3




15

Providing and fixing mild steel chowkat of doors, windows,
C.window, etc. including holdfast, making and threading holes for
hinges, etc. complete:-a) M.S. angle iron 1%%"x 1%5"x ¥4" (40x40x6
mm) welded with M.S. flat 2"x 74" (50 mm x 6 mm)

32

P.Sft

16

a) Removing door with chowkat.

—_

P.No

17

Providing and fixing wardrobe 22" (550 mm) deep consisting of
RCC shelves 1%" (40 mm) thick including '2"thick vinboard
boxing and back (one side ply) vinboard shutter %2" (20 mm) thick
including deodar wood lipping %4"(6 mm) on all edges, fixes
including deodar wood frame 3"x1" (75mm x 25mm) with hanger
rod in centre position drawers at bottom and openable shutter on
upper portion including full hinges C.P. fitting and painting 3
coats Complete.

208

P.Sft

Total

Recovery of Old Material

Chowkat of door

—

P.No

Old Almirah Shutter Medium

[oN)

P.No




A Supervisor House No 1 & 2 + Field Assistant House
No1 &2
1 Removing cement or lime plaster. 1503|% Sft
2 Cement plaster 1:4 upto 20' (6.00 mm) height:- c) %" (20 mm)| 561(% Sft
thick
3 Cement Neru plaster 1:2 (cement and sand) upto 20' (6.00 m)| 942(% Sft
height:- b) 72" (13 mm) thick.
4 Distempering using Vinyle Emulsion Paint:- b) old surface:- 2
Coats (Master/Diamond/ Nippon/ Berger) including scraping
1st Coat 60% 1769|% Sft
Including scraping 2nd Coat 40% 1179|% Sft
5 Painting old surfaces with Enamel Paint:- c¢) Painting doors and| 478|% Sft
windows, any type: 2 Coats (Master/Diamond/ Nippon/ Berger)
6 White washing:- b) old surface:- 2 Coats 700|% Sft
7 Providing and applying wall putty of 2mm thickness over| 561|% Sft
plastered surface (new surface) to prepare the surface even and
smooth complete in all respect.
8 Providing and fitting glazed earthen ware wash hand basin 1|Each
/vanity 56x40 cm (22"x16") including bracket set, waste pipe and
waste coupling, etc. i) white, with pedestal
9 Providing and fixing, chromium plated mixing valve, for wash 1|Each
hand basin, sink or shower.
10 Providing and fixing looking glass 55x40 cm (22"x16") size, and 1|Each
minimum 5 mm thick, first quality.
1 Providing and fixing chromium plated bib cock:- ii) 1.5 cm (/%2") 2|Each
12 Providing and fixing chromium plated tee stop cock '15mm ('2"). 2|Each
13 Providing and fitting low down flushing cistern 13.63 litres (3 1|Each
gallons) capacity, including cost of bracket set, copper
connection, etc. b) Plastic Made i) white
14 Cement pointing struck joints, on walls, upto 20' (6.00 m) height:-|  300(% Sft

b) ratio 1:3




15

Providing and fixing mild steel chowkat of doors, windows,
C.window, etc. including holdfast, making and threading holes for
hinges, etc. complete:-a) M.S. angle iron 1%%"x 1%5"x ¥4" (40x40x6
mm) welded with M.S. flat 2"x 74" (50 mm x 6 mm)

32

P.Sft

16

a) Removing door with chowkat.

—_

P.No

17

Providing and fixing wardrobe 22" (550 mm) deep consisting of
RCC shelves 1%" (40 mm) thick including '2"thick vinboard
boxing and back (one side ply) vinboard shutter %2" (20 mm) thick
including deodar wood lipping %4"(6 mm) on all edges, fixes
including deodar wood frame 3"x1" (75mm x 25mm) with hanger
rod in centre position drawers at bottom and openable shutter on
upper portion including full hinges C.P. fitting and painting 3
coats Complete.

140

P.Sft

Total

Recovery of Old Material

Chowkat of door

—

P.No

Old Almirah Shutter Medium

N

P.No




A Mechanic House No 7 & 8

1 Removing cement or lime plaster. 1452(% Sft

2 Cement plaster 1:4 upto 20' (6.00 mm) height:- c) %" (20 mm)| 510(% Sft
thick

3 Cement Neru plaster 1:2 (cement and sand) upto 20' (6.00 m)| 942(% Sft
height:- b) 52" (13 mm) thick.

4 Distempering using Vinyle Emulsion Paint:- b) old surface:- 2
Coats (Master/Diamond/ Nippon/ Berger) including scraping
1st Coat 60% 1769(% Sft
Including scraping 2nd Coat 40% 1179|% Sft

5 Painting old surfaces with Enamel Paint:- ¢) Painting doors and| 478|% Sft
windows, any type: 2 Coats (Master/Diamond/ Nippon/ Berger)

6 White washing:- b) old surface:- 2 Coats 700|% Sft

7 Providing and applying wall putty of 2mm thickness over| 510|% Sft
plastered surface (new surface) to prepare the surface even and
smooth complete in all respect.

8 Providing and fitting glazed earthen ware wash hand basin 1|Each
/vanity 56x40 cm (22"x16") including bracket set, waste pipe and
waste coupling, etc. i) white, with pedestal

9 Providing and fixing, chromium plated mixing valve, for wash 1|Each
hand basin, sink or shower.

10 Providing and fixing looking glass 55x40 cm (22"x16") size, and 1|Each
minimum 5 mm thick, first quality.

11 Providing and fixing chromium plated bib cock:- ii) 1.5 cm (’%") 2|Each

12 Providing and fixing chromium plated tee stop cock '15mm ('2"). 2|Each

13 Providing and fitting low down flushing cistern 13.63 litres (3 1|Each
gallons) capacity, including cost of bracket set, copper
connection, etc. b) Plastic Made i) white

14 Cement pointing struck joints, on walls, upto 20' (6.00 m) height:-|  300(% Sft

b) ratio 1:3




15 Providing and fixing mild steel chowkat of doors, windows, 32(P.Sft
C.window, etc. including holdfast, making and threading holes for
hinges, etc. complete:-a) M.S. angle iron 1%%"x 1%5"x ¥4" (40x40x6
mm) welded with M.S. flat 2"x 74" (50 mm x 6 mm)
16 a) Removing door with chowkat. 1]P.No
Total
B |Recovery of Old Material
1 Chowkat of door 1{P.No
Total




A Driver House No 1 & 2

1 Removing cement or lime plaster. 1503|% Sft

2 Cement plaster 1:4 upto 20' (6.00 mm) height:- c) %" (20 mm)| 561(% Sft
thick

3 Providing and laying topping of cement concrete 1:2:4, including| 314|% Sft
surface finishing and dividing in panels:- (e) 2"(50 mm) thick

4 Cement Neru plaster 1:2 (cement and sand) upto 20' (6.00 m)| 628(% Sft
height:- b) 52" (13 mm) thick.

5 Distempering using Vinyle Emulsion Paint:- b) old surface:- 2
Coats (Master/Diamond/ Nippon/ Berger) including scraping
1st Coat 60% 1769|% Sft
Including scraping 2nd Coat 40% 1179|% Sft

6 Painting old surfaces with Enamel Paint:- ¢) Painting doors and| 478|% Sft
windows, any type: 2 Coats (Master/Diamond/ Nippon/ Berger)

7 White washing:- b) old surface:- 2 Coats 600|% Sft

8 Providing and applying wall putty of 2mm thickness over| 561|% Sft
plastered surface (new surface) to prepare the surface even and
smooth complete in all respect.

9 Providing and fitting glazed earthen ware wash hand basin 1|Each
/vanity 56x40 cm (22"x16") including bracket set, waste pipe and
waste coupling, etc. i) white, with pedestal

10 Providing and fixing, chromium plated mixing valve, for wash 1|Each
hand basin, sink or shower.

1 Providing and fixing looking glass 55x40 cm (22"x16") size, and 1|Each
minimum 5 mm thick, first quality.

12 Providing and fixing chromium plated bib cock:- ii) 1.5 cm (’%") 2|Each

13 Providing and fixing chromium plated tee stop cock '15mm ('2"). 2|Each

14 Providing and fitting low down flushing cistern 13.63 litres (3 1|Each
gallons) capacity, including cost of bracket set, copper
connection, etc. b) Plastic Made i) white

15 Cement pointing struck joints, on walls, upto 20' (6.00 m) height:-|  250(% Sft

b) ratio 1:3




16

Providing and fixing mild steel chowkat of doors, windows,
C.window, etc. including holdfast, making and threading holes for
hinges, etc. complete:-a) M.S. angle iron 1%%"x 1%5"x ¥4" (40x40x6
mm) welded with M.S. flat 2"x 74" (50 mm x 6 mm)

32

P.Sft

17

a) Removing door with chowkat.

—_

P.No

18

Providing and fixing almirah shutter comprising of 3/4" thick both
side Laminated / Glossy MDF (Karachi) sheet with
1"x3/4"deodar wood golla all around the leaf fixed on (3"x1") Kail
wood frame i/c the cost of 1/2" full brass hinges, C.P.handles,
catchers, screws, and rawal plugs, polishing/ paint ing 3 coat to
gola & frame i/c the cost of locking arrangement complete in all
respect as approved and directed by Engineer Incharge.

130

P.Sft

19

Supply & errection of LED Bulb, conforming IP 20, Lumen
minimum 70 Im/Watt, input voltage 165-265 AC, frequency
50/60Hz, Life span 15000 Hours, PF 0.70 to 0.90, CRI > 80, 90%
Energy Saving, color 6500k / 3000K. Complete in all respect, as
directed by the Engineer Incharge. i) 12 Watt

Each

Total

Recovery of Old Material

Chowkat of door

—_

P.No

Old Almirah Shutter Semi Small

N

P.No




PUNJAB SEED CORPORATION SAHIWAL

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE FIRE EQUIPMENT/ FIRE HYDRANT PIPE LINE AT PSC PLANT,

SAHIWAL.

Sr. No.

Description

QTY

Unit

Rate

Amount

In ru

pees

Dismantling brick or flagged flooring without concrete foundation.

4650

% Sft

Excavation of trenches in all kinds of soil, except cutting rock, for watersupply
pipelines/electric cables upto 5 ft. (1.5 m) depth from ground level, including
backfilling, trimming, dressing sides, leveling the beds of trenches to correct
grade and cutting pits for joints, etc. complete in all respects.

14070

%o Cft

Providing, laying, cutting, jointing, testing and disinfecting High Density
Polyethylene Pipe (HDPE-100) working presure pipe conforming to standard
1ISO4427, PS3580 ,Beta/ Dadex/ Popular/ IlIL or approved equivalent
manufacturer, including the cost of specials, intrenches, as approved & directed
by the engineer incharge, complete in all respects. ¢) PN-10 (SDR-17) 8 (110
mm).

3100

P.Rft

Providing, laying, cutting, jointing, testing and disinfecting G.I. pipeline in
trenches,using G.I. pipes of B.S.S. 1387-1967 complete in all respects, with
specials and valves. 3)Heavy Quality ix) 4" i/d (100 mm) 4.5mm thick

36

P.Rft

Providing, laying, cutting, jointing, testing and disinfecting G.l. pipeline in
trenches,using G.l. pipes of B.S.S. 1387-1967 complete in all respects, with
specials and valves. 2) Medium Quality ii) %4" i/d (20 mm) 2.65mm thick

160

P.Rft

Providing, laying, cutting, jointing, testing and disinfecting G.I. pipeline in
trenches,using G.I. pipes of B.S.S. 1387-1967 complete in all respects, with
specials and valves.3) Heavy Quality xi) 6" i/d (200 mm) 4.85mm thick

510

P.Rft

Rehandling of earthwork: b) Upto a lead of 50 ft. (15 m).

13950

%o Cft

Compaction of earthwork (soft, ordinary or hard soil) :- a) Mixing, moistening
earth to optimum moisture content in layers for compaction, etc. complete.

13950

%o Cft

Dry rammed brick or stone ballast, 1%%" to 2"( 40 mm to 50 mm) gauge.

60

% Cft




10

Cement concrete plain including placing, compacting, finishing and curing
complete (including screening and washing of stone aggregate): (f) Ratio 1: 2: 4

60

% Cft

11

Providing and fixing sluice valve of B.S.S. quality and weight, Class "B', for cast
iron pipe line, and Asbestos cement pipe line (including cost of jointing material):
d) 6" i/d (150 mm)

Each

12

Providing and fixing heavy duty Globe valve of specified diameter and material
for pressure rating PN-16 made of Crane (USA), Hatersly (UK), Scon (Pakistan)
or approved equivalent manufacturer, i/c the cost of all accessories flanges, nut/
bolt and gaskit where required complete in all respect as approved and directed
by the Engineer Incharge. (b) Flange Ended Ductile Iron Valve (xi) 6" dia

Each

13

Providing and fixing heavy duty Globe valve of specified diameter and material
for pressure rating PN-16 made of Crane (USA), Hatersly (UK), Scon (Pakistan)
or approved equivalent manufacturer, i/c the cost of all accessories flanges, nut/
bolt and gaskit where required complete in all respect as approved and directed
by the Engineer Incharge. (b) Flange Ended Ductile Iron Valve (ix) 4" dia

Each

14

Providing & Construction of RCC Valve Chamber complete in all respect as per
drawings & Specification & instruction of the Engineer incharge. But excluding
the cost of valve. Chamber Inner size 3'x3'x2".

Each

15

Restoration of brick pavement on edge, over laid service line, with 2" (50 mm)
sand cushion under soling.

4650

% Sft

16

Making connection for new watersupply lines with the running main, including
excavation of trench and refilling, complete, but excluding cost of pipe and
specials, etc. Diameter of running main: i) upto 6" i/d (150 mm)

Each

17

Making connection for new watersupply lines with the running main, including
excavation of trench and refilling, complete, but excluding cost of pipe and
specials, etc. Diameter of running main: ii) upto 8" i/d (200 mm) mm)

Each

Total




PUNJAB SEED CORPORATION SAHIWAL

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE IMPROVEMENT / RENOVATION OF PLATE FORM AT PSC

FARM WORKSHOP SAHIWAL.

Sr. No. Description QTY Unit Rate Amount
In rupees
1 Cement concrete plain including placing, compacting, finishing and 207 % Cft
curing complete (including screening and washing of stone
aggregate): (f) Ratio 1: 2: 4
2 Providing and laying topping of cement concrete 1:2:4, including| 14100 | % Sft
surface finishing and dividing in panels:- (g) 22"(62 mm) thick
3 Providing and fixing marble strip of any shade for dividing the] 9870 |P.Rft
mosaic flooring into panels b) Size 174" x V4" (40 x 6 mm)
4 Cement plaster 1:4 upto 20' (6.00 m) height:- 72" (13 mm) thick. 395 % Sft




PUNJAB SEED CORPORATION SAHIWAL

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE IMPROVEMENT / RENOVATION OF RESIDENCES OF

OFFICIALS/OFFICERS AT PSC PLANT COLONY, SAHIWAL.

Sr. No. Description of Items. QTY Unit Rate Amount
In rupees
A Plant Manager House
1 c) Dismantling cement concrete 1:2:4 plain. 46 % Cft
2 Removing cement or lime plaster. 2857 |% Sft
3 Cement plaster 1:4 upto 20' (6.00 mm) height:- c) %" (20 mm)[600 [% Sft
thick

4 Cement Neru plaster 1:2 (cement and sand) upto 20' (6.00 m)|2257 (% Sft
height:- b) 72" (13 mm) thick.

5 Petty repair to main rooms. 6 Each
6 Distempering using Vinyle Emulsion Paint:- b) old surface:- 2
Coats (Master/Diamond/ Nippon/ Berger) including scraping
1st Coat 60% 4447 |% Sft
Including scraping 2nd Coat 40% 2965 |% Sft

7 Painting old surfaces with Enamel Paint:- ¢) Painting doors and|1262 |% Sft
windows, any type: 2 Coats (Master/Diamond/ Nippon/ Berger)

8 White washing:- b) old surface:- 2 Coats 930 |% Sft
9 Cement pointing struck joints, on walls, upto 20' (6.00 m) height:-|490 [% Sft
b) ratio 1:3

10 Providing and fixing almirah shutter comprising of 3/4" thick both{300 [P.Sft
side Laminated / Glossy MDF (Karachi) sheet with
1"x3/4"deodar wood golla all around the leaf fixed on (3"x1") Kail
wood frame i/c the cost of 1/2" full brass hinges, C.P.handles,
catchers, screws, and rawal plugs, polishing/ paint ing 3 coat to
gola & frame i/c the cost of locking arrangement complete in all
respect as approved and directed by Engineer Incharge.




11

Providing and fixing wardrobe 22" (550 mm) deep consisting of|
RCC shelves 14" (40 mm) thick including “2"thick vinboard
boxing and back (one side ply) vinboard shutter %4" (20 mm) thick
including deodar wood lipping Y4"(6 mm) on all edges, fixes
including deodar wood frame 3"x1" (75mm x 25mm) with hanger
rod in centre position drawers at bottom and openable shutter on
upper portion including full hinges C.P. fitting and painting 3
coats Complete.

65

P.Sft

12

Providing and fitting glazed earthen ware wash hand basin
/vanity 56x40 cm (22"x16") including bracket set, waste pipe and
waste coupling, etc. i) white, with pedestal

Each

13

Providing and fixing, chromium plated mixing valve, for wash
hand basin, sink or shower.

Each

14

Providing and fixing looking glass 55x40 cm (22"x16") size, and
minimum 5 mm thick, first quality.

2

Each

15

Providing and fixing chromium plated bib cock:- ii) 1.5 cm (1%2")

2

Each

16

Providing and fixing chromium plated tee stop cock '15mm ('2").

6

Each

17

Providing and fitting low down flushing cistern 13.63 litres (3
gallons) capacity, including cost of bracket set, copper
connection, etc. b) Plastic Made i) white

Each

18

Providing and fitting glazed earthen ware water closet, squatter
type (Orisa pattern), combined with foot rest. i) white

Each

19

Providing and fitting "P" trap:- ii) 10 cm (4") glazed.

Each

20

Providing, laying, cutting, jointing, testing and disinfecting PVC/
uPVC pipe line with working pressure pipe, in trenches, including
specials (PS-3051=BS-3505), complete in all respects:- a) Class-
B (6 bar) b) 4" i/d (100 mm)

39

P. Rft

21

Providing and laying topping of cement concrete 1:2:4, including
surface finishing and dividing in panels:- (c) 1%2"(40 mm) thick

368

% Sft

22

Providing and fixing marble strip of any shade for dividing the
mosaic flooring into panels b) Size 172" x V4" (40 x 6 mm)

221

P. Rft




23 Providing and fixing all types of partly fixed and partly openable|21 P.Sft
glazed anodised/ powder coated aluminium doors 1.6mm, using
delux section of M/s Al-Cop or Pakistan Cables, having chowkat
frame of size 40 x 100 mm (142" x 4") and leaf frame of
60x40mm (272"x1%.") wide sections including the cost of
specified thickness tempered glass with aluminium triangular
gola and rubber gasket to support the glass and leaf edging,
using approved standard fittings, locks, 3" (75 mm) wide long
handles etc., and hardware any required as approved by the
Engineer in-charge. i) 5Smm thick Glass
24 a) Removing door with chowkat. 1 P.No
Total
B |Recovery of Old Material
1 Chowkat of door 1 P.No
2 Old Almirah Shutter Medium 3 P.No
3 Old Almirah Shutter Small 2 P.No
Total

A -




A Plant Superintendent House 1+2+3

1 Removing cement or lime plaster. 2463|% Sft

2 Cement plaster 1:4 upto 20' (6.00 mm) height:- c) %" (20 mm)| 658(% Sft
thick

3 Cement Neru plaster 1:2 (cement and sand) upto 20' (6.00 m)| 1805(% Sft
height:- b) 52" (13 mm) thick.

4 Distempering using Vinyle Emulsion Paint:- b) old surface:- 2
Coats (Master/Diamond/ Nippon/ Berger) including scraping
1st Coat 60% 3816|% Sft
Including scraping 2nd Coat 40% 2544(% Sft

5 Painting old surfaces with Enamel Paint:- ¢) Painting doors and| 1017|% Sft
windows, any type: 2 Coats (Master/Diamond/ Nippon/ Berger)

6 White washing:- b) old surface:- 2 Coats 930|% Sft

7 Providing and applying wall putty of 2mm thickness over| 658|% Sft
plastered surface (new surface) to prepare the surface even and
smooth complete in all respect.

8 Cement pointing struck joints, on walls, upto 20' (6.00 m) height:-| 870(% Sft
b) ratio 1:3

9 Providing and fitting glazed earthen ware wash hand basin 1|Each
/vanity 56x40 cm (22"x16") including bracket set, waste pipe and
waste coupling, etc. i) white, with pedestal

10 Providing and fixing, chromium plated mixing valve, for wash 1|Each
hand basin, sink or shower.

1 Providing and fixing looking glass 55x40 cm (22"x16") size, and 1|Each
minimum 5 mm thick, first quality.

12 Providing and fixing chromium plated bib cock:- ii) 1.5 cm (1%2") 2|Each

13 Providing and fixing chromium plated tee stop cock '15mm ('2"). 2|Each

14 Cast iron rain water downpipe fixed in position, excluding heads 12|P. Rft
and shoes, but including painting and clamps, etc:- a) 4" dia (100
mm) cast iron down pipe.

15 Rain water down pipe cast iron head fixed in place, including cost 1|Each
of clamp holdfast and painting.

16 Shoes, bends or offsets for cast iron rain water down pipe, 1|Each

including fixing and painting.




17

Providing and fixing wardrobe 22" (550 mm) deep consisting of|
RCC shelves 14" (40 mm) thick including “2"thick vinboard
boxing and back (one side ply) vinboard shutter %4" (20 mm) thick
including deodar wood lipping Y4"(6 mm) on all edges, fixes
including deodar wood frame 3"x1" (75mm x 25mm) with hanger
rod in centre position drawers at bottom and openable shutter on
upper portion including full hinges C.P. fitting and painting 3
coats Complete.

320

P.Sft

18

Providing and fixing almirah shutter comprising of 3/4" thick both
side Laminated / Glossy MDF (Karachi) sheet with
1"x3/4"deodar wood golla all around the leaf fixed on (3"x1") Kail
wood frame i/c the cost of 1/2" full brass hinges, C.P.handles,
catchers, screws, and rawal plugs, polishing/ paint ing 3 coat to
gola & frame i/c the cost of locking arrangement complete in all
respect as approved and directed by Engineer Incharge.

100

P.Sft

Total

Recovery of Old Material

Old Almirah Shutter Medium

P.No

Old Almirah Shutter Small

P.No




Plant. Supt. H. No.3 Tilted Boundary Wall Reconstruction

Dismantling brick work in lime or cement mortar. 250|% Cft
Providing and laying damp proof course of cement concrete 1:2: 83|% Sft
4(using cement, sand and shingle), including bitumen coating :-
b) with 2 coats of bitumen: i) 1%%" thick (40 mm)
Pacca brick work other than building upto 10ft. (3 m) height. i)] 500|% Cft
cement, sand mortar:- Ratio 1:5
Cement plaster 1:4 upto 20' (6.00 mm) height:- c) %" (20 mm)| 1415|% Sft
thick
Total
Recovery of Old Material
Recovery of bricks 2025|%0oNos
Recovery of brick bats 100|% Cft
Total
A- B =




A Foreman House No 2 & 5, 1+4+6

1 Removing cement or lime plaster. 2041|% Sft

2 Cement plaster 1:4 upto 20' (6.00 mm) height:- c) %" (20 mm)| 599(% Sft
thick

3 Cement Neru plaster 1:2 (cement and sand) upto 20' (6.00 m)| 1442(% Sft
height:- b) 52" (13 mm) thick.

4 Distempering using Vinyle Emulsion Paint:- b) old surface:- 2
Coats (Master/Diamond/ Nippon/ Berger) including scraping
1st Coat 60% 2857|% Sft
Including scraping 2nd Coat 40% 1905|% Sft

5 Painting old surfaces with Enamel Paint:- ¢) Painting doors and| 627|% Sft
windows, any type: 2 Coats (Master/Diamond/ Nippon/ Berger)

6 White washing:- b) old surface:- 2 Coats 2137|% Sft

7 Providing and applying wall putty of 2mm thickness over| 599|% Sft
plastered surface (new surface) to prepare the surface even and
smooth complete in all respect.

8 Providing and fitting glazed earthen ware wash hand basin 1|Each
/vanity 56x40 cm (22"x16") including bracket set, waste pipe and
waste coupling, etc. i) white, with pedestal

9 Providing and fixing, chromium plated mixing valve, for wash 1|Each
hand basin, sink or shower.

10 Providing and fixing looking glass 55x40 cm (22"x16") size, and 1|Each
minimum 5 mm thick, first quality.

11 Providing and fixing chromium plated bib cock:- ii) 1.5 cm (’%") 2|Each

12 Providing and fixing chromium plated tee stop cock '15mm ('2"). 2|Each

13 Providing and fitting low down flushing cistern 13.63 litres (3 1|Each
gallons) capacity, including cost of bracket set, copper
connection, etc. b) Plastic Made i) white

14 Cement pointing struck joints, on walls, upto 20' (6.00 m) height:-|  720(% Sft

b) ratio 1:3




15 Providing and fixing mild steel chowkat of doors, windows, 32(P.Sft
C.window, etc. including holdfast, making and threading holes for
hinges, etc. complete:-a) M.S. angle iron 1%%"x 1%5"x ¥4" (40x40x6
mm) welded with M.S. flat 2"x 74" (50 mm x 6 mm)
16 a) Removing door with chowkat. 1]P.No
Total
B Recovery of Old Material
1 Chowkat of door 1|P.No
Total




A Mechanic House No 1to 6

1 Removing cement or lime plaster. 1452(% Sft

2 Cement plaster 1:4 upto 20' (6.00 mm) height:- c) %" (20 mm)| 510(% Sft
thick

3 Cement Neru plaster 1:2 (cement and sand) upto 20' (6.00 m)| 942(% Sft
height:- b) 52" (13 mm) thick.

4 Distempering using Vinyle Emulsion Paint:- b) old surface:- 2
Coats (Master/Diamond/ Nippon/ Berger) including scraping
1st Coat 60% 1769(% Sft
Including scraping 2nd Coat 40% 1179|% Sft

5 Painting old surfaces with Enamel Paint:- ¢) Painting doors and| 478|% Sft
windows, any type: 2 Coats (Master/Diamond/ Nippon/ Berger)

6 White washing:- b) old surface:- 2 Coats 700|% Sft

7 Providing and applying wall putty of 2mm thickness over| 510|% Sft
plastered surface (new surface) to prepare the surface even and
smooth complete in all respect.

8 Providing and fitting glazed earthen ware wash hand basin 1|Each
/vanity 56x40 cm (22"x16") including bracket set, waste pipe and
waste coupling, etc. i) white, with pedestal

9 Providing and fixing, chromium plated mixing valve, for wash 1|Each
hand basin, sink or shower.

10 Providing and fixing looking glass 55x40 cm (22"x16") size, and 1|Each
minimum 5 mm thick, first quality.

11 Providing and fixing chromium plated bib cock:- ii) 1.5 cm (’%") 2|Each

12 Providing and fixing chromium plated tee stop cock '15mm ('2"). 2|Each

13 Providing and fitting low down flushing cistern 13.63 litres (3 1|Each
gallons) capacity, including cost of bracket set, copper
connection, etc. b) Plastic Made i) white

14 Cement pointing struck joints, on walls, upto 20' (6.00 m) height:-|  300(% Sft

b) ratio 1:3




15 Providing and fixing mild steel chowkat of doors, windows, 32(P.Sft
C.window, etc. including holdfast, making and threading holes for
hinges, etc. complete:-a) M.S. angle iron 1%%"x 1%5"x ¥4" (40x40x6
mm) welded with M.S. flat 2"x 74" (50 mm x 6 mm)
16 a) Removing door with chowkat. 1]P.No
Total
B |Recovery of Old Material
1 Chowkat of door 1{P.No
Total




A Driver House No 3 to 8

1 Removing cement or lime plaster. 1503|% Sft

2 Cement plaster 1:4 upto 20' (6.00 mm) height:- c) %" (20 mm)| 561(% Sft
thick

3 Providing and laying topping of cement concrete 1:2:4, including| 314|% Sft
surface finishing and dividing in panels:- (e) 2"(50 mm) thick

4 Cement Neru plaster 1:2 (cement and sand) upto 20' (6.00 m)| 1025(% Sft
height:- b) 52" (13 mm) thick.

5 Distempering using Vinyle Emulsion Paint:- b) old surface:- 2
Coats (Master/Diamond/ Nippon/ Berger) including scraping
1st Coat 60% 1769|% Sft
Including scraping 2nd Coat 40% 1179|% Sft

6 Painting old surfaces with Enamel Paint:- ¢) Painting doors and| 478|% Sft
windows, any type: 2 Coats (Master/Diamond/ Nippon/ Berger)

7 White washing:- b) old surface:- 2 Coats 600|% Sft

8 Providing and applying wall putty of 2mm thickness over| 561|% Sft
plastered surface (new surface) to prepare the surface even and
smooth complete in all respect.

9 Providing and fitting glazed earthen ware wash hand basin 1|Each
/vanity 56x40 cm (22"x16") including bracket set, waste pipe and
waste coupling, etc. i) white, with pedestal

10 Providing and fixing, chromium plated mixing valve, for wash 1|Each
hand basin, sink or shower.

1 Providing and fixing looking glass 55x40 cm (22"x16") size, and 1|Each
minimum 5 mm thick, first quality.

12 Providing and fixing chromium plated bib cock:- ii) 1.5 cm (’%") 2|Each

13 Providing and fixing chromium plated tee stop cock '15mm ('2"). 2|Each

14 Providing and fitting low down flushing cistern 13.63 litres (3 1|Each
gallons) capacity, including cost of bracket set, copper
connection, etc. b) Plastic Made i) white

15 Cement pointing struck joints, on walls, upto 20' (6.00 m) height:-|  250(% Sft

b) ratio 1:3




16

Providing and fixing mild steel chowkat of doors, windows,
C.window, etc. including holdfast, making and threading holes for
hinges, etc. complete:-a) M.S. angle iron 1%%"x 1%5"x ¥4" (40x40x6
mm) welded with M.S. flat 2"x 74" (50 mm x 6 mm)

32

P.Sft

17

a) Removing door with chowkat.

P.No

18

Providing and fixing almirah shutter comprising of 3/4" thick both
side Laminated / Glossy MDF (Karachi) sheet with
1"x3/4"deodar wood golla all around the leaf fixed on (3"x1") Kail
wood frame i/c the cost of 1/2" full brass hinges, C.P.handles,
catchers, screws, and rawal plugs, polishing/ paint ing 3 coat to
gola & frame i/c the cost of locking arrangement complete in all
respect as approved and directed by Engineer Incharge.

65

P.Sft

19

Supply & errection of LED Bulb, conforming IP 20, Lumen
minimum 70 Im/Watt, input voltage 165-265 AC, frequency
50/60Hz, Life span 15000 Hours, PF 0.70 to 0.90, CRI > 80, 90%
Energy Saving, color 6500k / 3000K. Complete in all respect, as
directed by the Engineer Incharge. i) 12 Watt

Each

Total

Recovery of Old Material

Chowkat of door

P.No

N|=—

Old Almirah Shutter Semi Small

P.No

Total




PUNJAB SEED CORPORATION SAHIWAL

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE WATER PROOFING TREATMENT AND G.l CORRUGATED SHEET PAINT OF

STORES AT PSC PLANT SAHIWAL.

Sr. No. Description QTY Unit Rate Amount
In rupees
1 b) Dismantling 2nd class tile roofing. 1367 % Sft
Earthwork excavation in ashes, sand and soft soil or silt clearance, undressed lead upto|1025 %o Cft
50 ft (15 metre) through mechanical means
3 c) Dismantling cement concrete 1:2:4 plain. 128 % Cft
4 Providing and applying torch-on waterproofing bitumenous membrane of specified[135517 P.Sft

thickness (made of Roof-Grip/EuroBit) dulylapped/connected by heating with Torch
over ps-6primer i/c preparation/smoothen the surface complete in all respect as
approved and directed by theEngineer Incharge. Aluminum Foiled. 4 mm thick

5 Carriage of 100 Cft. (2.83 cu.m) of all materials like stone aggregate, spawl, kankar|8470 % Cft
lime (unslaked), surkhi, etc. or 150 Cft. (4.25 cu.m) of timber, by truck or by any other
means owned by the contractor. Lead Upto 5th Km.

6 Providing and fixing 1/16" (1.5 mm) thick copper flashing on expansion joints complete| 1255 p. Sft
in all respects.

7 Cement concrete plain including placing, compacting, finishing and curing complete|2236 % Cft
(including screening and washing of stone aggregate): (f) Ratio 1: 2: 4

8 Cast iron rain water downpipe fixed in position, excluding heads and shoes, but|1252 P. Rft
including painting and clamps, etc:- a) 4" dia (100 mm) cast iron down pipe.

9 Rain water down pipe cast iron head fixed in place, including cost of clamp holdfast and|36 Each
painting.

10 Shoes, bends or offsets for cast iron rain water down pipe, including fixing and painting. |36 Each

1" Bottom Khuras of brick masonry in cement mortar 1:6, 4'x2'x4%2" (1200x600x113 mm)|39 Each
over 3" (75 mm) cement concrete 1:4:8.

12 Cement plaster 1:4 upto 20' (6.00 m) height:- %2" (13 mm) thick. 131 % Sft

13 Painting old surfaces with Enamel Paint:- a) Painting corrugated surfaces, patent|626 % Sft

roofing, etc. with oil paint. 2 Coat




PUNJAB SEED CORPORATION TOBA TEK SINGH

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE EXTERNAL DEVELOPMENT (Soling) AT PSC

FARMS TOBA TEK SINGH
. L RATE | AMOUNT
Sr.No Description QTY | UNIT
In rupees

Earthwork in ordinary soil for embankments lead upto 100 ft. (30 m), including
1 . . . . . . . 1422 %oCft

ploughing, mixing and compaction by mechanical means at optimum moisture

Providi d laying dry brick t/soling in street ds, etc. sand
5 roviding and laying dry brick pavement/soling in streets or roads, etc. san 1066 o%uCht

grounted, laid in proper camber, including preparation, watering, compaction of bed




PUNJAB SEED CORPORATION TOBA TEK SINGH

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE CONSTRUCTION OF FARM OFFICE AND 1 NO STORE
AT PSC FARMS TOBATEK SINGH.

RATE AMOUNT

Sr.No Description QTY | UNIT
In rupees

Excavation in foundation of building, bridges and other structures, including
dagbelling, dressing, refilling in layers around structure with excavated earth,
watering and ramming lead upto one chain (30 m) depth upto 5 ft (1.5m). By
Manual in ordinary soil.

1833 %o Cft

Spraying termite proofing by wusing liquid FMC/ Biflex/ Terminex
Exin/MsHextar or equivalent (@ specified suspension concenterate
(SC),MixingAbility-HEXTAR with Ratio (1:250) =540Sft or equivalent
approved liquid applying with shower and certificate will be provided by the
contractor for 10-years complete in all respect as approved by the Engineer
Incharge.

1833 Per Sft

Cement concrete brick or stone ballast 172 " to 2" (40 mm to 50 mm) gauge, in

0,
foundation and plinth:- Ratio 1: 6:12 326 %Cit

Pacca brick work in foundation and plinth in:- Cement, sand mortar: Ratio 1:6 1093 %Cft

Providing and laying damp proof course of cement concrete 1:2:4 (using cement,
5 sand and shingle), including bitumen coating :- (a) with one coat bitumen and| 118 %Sft
one coat polythene sheet 500gauge. i) 172" thick (40 mm)

6 Pacca brick work in ground floor:- cement, sand mortar:- Ratio 1:5 1993 %Cft

Reinforced cement concrete in roof slab, beams, columns lintels, girders and
other structural members laid in situ or precast laid in position, or prestressed

. . . . 842 Per Cft
members cast in situ, complete in all respects:- (3) Type C (nominal mix 1: 2: 4) er

Fabrication of mild steel reinforcement for cement concrete, including cutting,
bending, laying in position, making joints and fastenings, including cost of]
binding wire and labour charges for binding of steel reinforcement (also includes
removal of rust from bars): (b) Deformed bars (i) (Grade-40)

2578 %Kg




P/F of precast roof slab comprising of girder 4"x9" having strength 5000 psi and
slab plate 4'x1'-6" having strength 3500 psi, approved Izhar concrete i/c
transportation at site Toba Tek Singh, placing in position by mechanical crane,
Labour charges and carriage from sahiwal to reached at site Toba Teksingh,
complete in all respect as approved and directed by the Engineer Incharge.

326

P.Sft

10

P/F of precast roof slab comprising of girder 5 1/2"x13 1/2" having strength 5000
psi and slab plate 4'-6"x1'-6" having strength 3500 psi, approved Izhar concrete
i/c transportation at site Toba Tek Singh, placing in position by mechanical
crane, Labour charges and carriage from sahiwal to reached at site Toba
Teksingh, complete in all respect as approved and directed by the Engineer
Incharge.

1232

P.Sft

11

Supplying and laying polythene sheet over D.P.C. under floors and on roofs, etc.
i) 500 gauge (.005" thick)

1586

Per Sft

12

Supplying clean and screened river or pit sand within 5 chains (150 m).

108

%Cft

13

Single layer of tiles 9"x4)52"x1'4" (225x113x40 mm) laid over 4"(100 mm) earth
and 1" (25 mm) mud plaster without Bhoosa, grouted with cement sand 1:3 on
top of RCC roof slab, provided with 34 Ibs.per %Sft. or 1.72 Kg/Sq.m bitumen
coating sand blinded.

1282

%Sft

14

Khuras on roof 2'x2'x6" (600 x 600 x 150 mm)

Each

15

Bottom Khuras of brick masonry in cement mortar 1:6, 4'x2'x4)5"
(1200x600x113 mm) over 3" (75 mm) cement concrete 1:4:8.

Each

16

Filling, watering and ramming earth under floors:- ii) With new earth excavated
from outside, lead upto 3 mile.

1028

%oCft

17

Filling, watering and ramming earth under floors:- i) With surplus earth from
foundation, etc.

1222

%oCft

18

Supplying and filling sand under floor; or plugging in wells.

205

%Cft

19

Providing, laying, watering and ramming brick or stone ballast 15" to 2"(40 mm
to 50 mm) gauge mixed with 25% sand, for floor foundation, complete in all
respects.

507

%Cft

20

Providing and laying topping of cement concrete 1:2:4, including surface
finishing and dividing in panels:- (i) 3"(75 mm) thick

1482

%St

21

Providing and fixing marble strip of any shade for dividing the mosaic flooring
into panels b) Size 12" x /4" (40 x 6 mm)

1037

P.Rft




22

Cement plaster 3/8" (10 mm) thick under soffit of R.C.C. roof slabs only, upto
20" height. b) 1:3

285

%Sft

23

Cement concrete plain including placing, compacting, finishing and curing
complete (including screening and washing of stone aggregate): Ratio 1: 2: 4

17

%Cft

24

Cement plaster 1:4 upto 20' (6.00 m) height:-c) %" (20 mm) thick

6740

%Sft

25

Cement pointing struck joints, on walls, upto 20' (6.00 m) height:- b) ratio 1:3
Extra cost of labour and material for red oxide pigment in cement pointing to
match with the colour of bricks.

1930

%Sft

26

Providing and applying wall putty of 2mm thickness over plastered surface (new
surface) to prepare the surface even and smooth complete in all respect.

7025

%Sft

27

Distempering using Vinyle Emulsion Paint:- a) new surface:- 2 coat

4679

%Sft

28

Providing and applying weather shield paint of approved quality on external
surface of building including preparation of surface, application of primer
complete in all respect: a) new surface: 2 Coat

2200

%Sft

29

P/L false ceiling comprising of 5/8" thick plaster of paris sheet of required size in
approved design with one line of 6" wide niche all around , hanging with Copper
wire (16 SWQ) duly enriched with POP and flaxen i/c the cost of making space
for rope light/screws/jute/making holes for lights and rawal plugs complete in all
respects as approved and directed by the Incharge.(Measurement will be made as
per

300

P.Sft

30

Providing and laying of specific thickness full width Prepolished Marble slab for
Vanities / Shelves / Treads/Window Cills , having Uniform texture (Spotless)
with adhesive bond over 3/4" thick (1:2) cement sand mortor i/c the cost of]
matching sealer complete in all respects as approved and directed by the
Engineer Incharge. vi) 3/4" thick Boticena (Fancy)

122

P.Sft

31

Extra for Bevelling charges of marble edge in approved design complete in all
respects i/c the cost of Carborandam disc as approved and directed by the
Engineer Incharge.

75

P.Rft

32

Providing and laying superb quality Porcelain glazed tiles flooring of Master/
Stile brand or approved equivalent manufacturer of specified size in approved
design,Color and Shade with adhesive/bond over 3/4"thick (1:3) cement plaster
i/c the cost of sealer for finishing the joints i/c cutting grinding complete in all
respect as approved and directed by the Engineer Incharge. a) Full body Glazed

tiles (iii) 600mm x 600 mm (24"x24")

284

Per Sft




33

Providing and laying superb quality Porcelain glazed tiles of Master/ Stile brand
or approved equivalent manufacturer, skirting/dado of specified size, Color and
Shade with adhesive/ bond over 1/2"thick (1:2) cement plaster i/c the cost of]
matching sealer for finishing the joints, cutting grinding complete in all respect
as approved and directed by the Engineer Incharge.a) Full body Glazed tiles (iii)
600mm x 600 mm (24"x24")

71

Per Sft

34

Providing and laying superb quality Ceramic tile floors of Master/ Stile brand or
approved equivalent manufacturer of specified size,Glossy/Matt/Texture of]
approved Color and Shade as per approved design with adhesive bond, over 3/4"
thick (1;2) cement sand plaster i/c the cost of sealer for finishing the joints i/c
cutting grinding complete in all respects and as approved and directed by the
Engineer Incharge. i) 12"x18"/ 12"x24"/ 10"x24" / 8"x24"/ 12"x36"

40

Per Sft

35

Providing and laying superb quality Ceramic tiles dado of Master/ Stile brand or
approved equivalent manufacturer of specified size,Glossy/Matt/Texture
skirting/dado of approved Color and Shade with adhesive bond over 1/2"thick
(1:2) cement plaster i/c the cost of sealer for finishing the joints i/c cutting
grinding complete in all respects as approved and directed by the Engineer
Incharge i) 12"x18"/12"x24"/10"x24" /8"x24"/12"x36"

107

Per Sft

36

Providing and fixing mild steel chowkat of doors, windows, C.window, etc.
including holdfast, making and threading holes for hinges, etc. complete:- a)
M.S. angle iron 1%42"x 1%4"x 14" (40x40x6 mm) welded with M.S. flat 2"x ¥4" (50
mm X 6 mm)

221

Per Sft

37

P/F Iron door comprising of specified leaves made of 1-1/47x1-1/4"x3/16" MS
angle iron for leaf frame, diagonal and horizontal braces duly welded with MS.
sheet 18-SWG i/c the cost of sliding bolt, tower bolt and painting 3-coats but
excluding the cost of Chowkat complete in all respect as approved and directed

by the Engineer incharge. (ii) Double Leaf

196

Per Sft




38

P/F 1-1/2" thick solid flush door comprising of 2.5 mm thick Deodar/Ash/Oak
ply with grooves , compressed over 2.5 mm thick commercial ply over 1" thick
packing wood in style and rails under proper pressure i/c the cost of nails, tower
bolt , handles, glue, sawing charges and lacquar polishing to show the grains of]
ply properly, sand papering and 3/8" thick matching wooden lipping as approved
and directed by the Engineer Incharge.

25

Per Sft

39

Providing and fixing 38mm (min) factory made Premium WPC Doors
(waterproof, Termite-resistant, Fire retardant) of ESTA, Greendoors or approved
equivalent with WPC door frame (chowkat) and WPC architrave on both sides,
including the cost of polishing, with hinges, T-lock, tower bolt, handle & all
hardware's accessories complete in all respect as per approved specifications and
as approved by the Engineer incharge.i) WPC Door Smm wall thickness

18

Per Sft

40

Providing and fixing, approved quality mortice lock.

Each

41

Providing and fixing 24" Deep Box type Wardrobe consisting of 3/4" thick UV
coated MDF board(Medium density Fiber board) Sheet both side glazed shutters
and box comprising of 3/4" thick laminated MDF sheet i/c the cost of Imm thick
PVC tape duly hot pressed on all edges of the shutters / panels / drawers etc.,
with machine i/c the cost of self closing blum type hinges, handles, screws, Glue
and rawal plugs, Drawers & locking arrangement complete in all respect as
approved and directed by Engineer Incharge.

56

Per Sft

42

Providing and fitting all types of glazed aluminium windows of anodised/
powder coated partly fixed and partly sliding using delux sections of approved
manufacturer having frame size of 100 x 30 mm (4"x1-1/4") and leaf frame
sections of 50 x 20 mm (2"x%"), all of 1.6mm thickness including 5 mm thick
imported tinted glass with rubber gasket using approved standard latches,
hardware etc., as approved by the Engineer in-charge.

53

Per Sft

43

Providing and fixing Aluminum Fly screen comprising of Fiber / Aluminum wire
guaze (Malasian) fixed in aluminum frame of approved manufacturer / powder
coated of size 1-1/2"x1/2" and 1.6mm thick with rubber gasket i/c cost of]
Hardwares as approved and directed by the engineer incharge. complete in all

respect.

53

Per Sft




44

Providing and fixing M.S. grill fabricated with MS Square polished
Vertical/horizontal Bars of specified size @ 4" c/c ' passed through punched
holes in MS Patti of 1-1/4"x1/8" i/c the cost of 1-1/4"x1/8" MS patti for Frame of]
windows and painting 3 coat complete in all respect as approved and directed by
the Engineer Incharge. (i) 3/8" Square Bars

53

Per Sft

45

Cast iron rain water downpipe fixed in position, excluding heads and shoes, but
including painting and clamps, etc:- a) 4" dia (100 mm) cast iron down pipe

55

Per Rft

46

Rain water down pipe cast iron head fixed in place, including cost of clamp
holdfast and painting.

Each

47

Shoes, bends or offsets for cast iron rain water down pipe, including fixing and
painting.

Each

48

Providing/fixing Electric water heater (Geyser) comprising of tank of 14 SWG,
GI sheet and external cover of 22 SWG MS sheet, insulated with 4" thick high
density glass wool, imported thermostat i/c electric rod, safety valve
(Ambassador / Canon) or approved equivalent manufacturer i/c cost of]
accessories & making connection complete in all respect as approved and
directed by Engineer Incharge. (iv) 20 Gal capacity

Each

49

Providing and fixing CP bath Room Set made of Sonex/Master/Faisal or
approved equvilent manufacturer, comprising of 3-No Tee stop cocks, lever type
Basin Mixer, double Bib Cock, open wall shower, Muslim shower,waste
coupling and bottle trap etc. complete in all respect as approved and directed by
the Engineer incharge.

Each

50

Providing and fixing Bathroom Accessories (7-piece set) Master brand One
Cosmetic Shelf, One Towel rod with bracket, One soap dish, One double hook,
One towel ring, brush holder, toilet paper holder & looking glass i/c the cost of]
hardwares etc complete in all respect as approved and directed by the Engineer
incharge.

Each

51

Providing and fitting glazed earthen ware wash hand basin /vanity 56x40 cm
(22"x16") including bracket set, waste pipe and waste coupling, etc. ii) coloured,
with pedestal

Each

52

Providing and fitting low down flushing cistern 13.63 litres (3 gallons) capacity,
including cost of bracket set, copper connection, etc. b) Plastic Made ii) coloured

Each

53

Providing and fixing chromium plated bib cock:- ii) 1.5 cm (}2")

Each




Providing and fitting glazed earthen ware water closet, squatter type (Orisa

>4 pattern), combined with foot rest. ii) coloured ! Each
Providing and fitting local made glazed earthen ware water closet European type,

55 . . 1 Each
coupled set, including seat and cover:- iii) coloured

56 Providing and fixing chromium plated tee stop cock 15mm (}2"). 1 Each
Providing and fixing, chromium plated mixing valve, for wash hand basin, sink

57 1 Each
or shower.
Providing and fixing stainless steel sink with drain board, size 120x60 cm

58 . . . . 1 Each
(48"x24") including bracket set, waste pipe and waste coupling.

59 Providing and fitting "P" trap:- ii) 10 cm (4") glazed. 4 Each

60 Providing and Fixing of SS 304 Floor Drain, complete in all respect as approved 5 Each
and directed by Engineer Incharge. i) 4" dia

61 Providing and Fixing of SS 304 Roof / scupper Drain, complete in all respect as 3 Each
approved and directed by Engineer Incharge. i) 4" dia
Providing and hoisting vertical/ horizontal type storage tank of required capacity
made of rotationally molded from (HDPE), double ply polyethelene of approved

62 manufacturer i/c cost of making connection for inlet/outlet pipe, float valve i/c| 1400 P.Ltr
all cost of specials & labour complete in all respect as approved and directed by
the Engineer Incharge.
Providing and fixing CP heavy duty brass Ball valve with CP handle of specified

63 diameter made of Faisal/Sonex / Master best quality or equivalent complete in all
respect as approved and directed by the Engineer Incharge.

i 1) 1/2" dia 4 Each

ii i1) 3/4" dia 4 Each
Providing and fixing heavy duty Globe valve of specified diameter and material
for pressure rating PN-16 made of Crane (USA), Hatersly (UK), Scon (Pakistan)
or approved equivalent manufacturer, i/c the cost of all accessories

64 . . .
flanges,nut/bolt and gaskit where required complete in all respect as approved
and directed by the Engineer Incharge. (a) Brass Threaded Valves

i 1) 1/2" dia 4 Each

ii i1) 3/4" dia 4 Each




Providing and fixing heavy duty Check Valve of specified diameter and material
for pressure rating PN-16 made of Crane (USA), Hatersly (UK), Scon (Pakistan)
or approved equivalent manufacturer i/c the cost of all accessories

65 flanges,nut/bolt and gaskit where required complete in all respect as approved
and directed by the Engineer Incharge. (a) Brass Threaded Valves
i i) 1" dia 1 Each
Providing, laying, testing and commissioning of POLYPROPYLENE RANDOM
COPOLYMER (PPRC) water supply pipe (Dadex /Popular/Beta or approved
66 equivalent manufacturer, with specified pressure
rating PN (PRESSURE NOMINAL)and conforming to DIN 8077-8078 code i/c
cost of solvent, specials,making jharries complete in all respect as approved and
directed by Engineer Incharge. b) PN-20 pipe
i b) PN-20 pipe (ii) 25 mm 700 Per Rft
ii b) PN-20 pipe (ii) 32 mm 300 Per Rft
Providing, fixing, testing and commissioning of n-PVC (Unplasticized Polyvinyl
Chloride ) Nikasi/ SWYV pipe, Dadex / Popular / Beta or approved equivalent
67 manufacturer, plain / Bell Ended / Z - Joints conforming to BS 4514 / BS 5255 - 250 Per Rft
EN 1329 including the cost of specials and Solvents complete in all respects, as
per drawings & specifications and / or as approved and directed by the Engineer
Incharge. (v) 110 mm
68 Supply and erection of girder clamp hook, 16 mm (5/8") with M.S. plate 25x6 1 Each
mm (1"x%4"), with bolts and nuts for hanging ceiling fans.
69 Making and fixing 1" (25 mm) thick kail or chir wooden notice board with o4 Per Sft
frame.
Electrical Portion
Supply and erection of PVC pipe for wiring including inspection boxes, pull
1 boxes, hooks, and repairing surface, etc., complete with all specials. a) Recessed
in walls i/c making jharries
i 20 mm i/d 500 P.Rft
ii 25 mm i/d 600 P.Rft
) S/E of single core PVC insulated copper conductor cable a) 250/440 volts, PVC
insulated:
i 3/0.029” 3000 P.Rft
il 7/0.029” 1498 P.Rft




P/F PVC concealed Switch kit Box i/c the cost of screws complete as approved
and directed by the Engineer Incharge ii) Large

Each

P/F PVC double layer Switch kit Faceplate with specified switch holes i/c the
cost of switches / sockets / dimmer made of Hi-Life / Bush / Schenider, screws
complete as approved and directed by the Engineer Incharge. b) One way Gange
Switch (Large)

Large 06 Gange

Each

il

Three pin Light Plug 10/13 Amp

Each

il

(viii) Three Pin Power Plug 15-32 Amp

[\ON I \O R o]

Each

S/E of ceiling rose bakelite.

Each

Supply and erection of tube light, including rod, choke, starter with frame,
flexible wire, including connection from ceiling rose, etc., complete ii) single rod
(40 watts) with one choke and one starter.

15

Per.Set

upplying and erection of LED Flood Light, conforming IP 65/66, having body of]
anodized aluminum frame with heat proof glass, input volatage 165-265AC,
frequency 50/60Hz, PF 0.70 to 0.90, CRI >80, lumens minimum 120 lm/watt,
Life span 30000Hrs, color 6500k/3000k. Complete in all respect, as approved
and directed by the Engineer Incharge. ii) 100 Watt

Each

Providing and fixing M.S. iron box for housing main switches, made of 1.5 mm
(1/16") thick M.S. sheet, with locking arrangement, including painting:- 1)
60x35x15 cm (24"x14"x6")

Each

Providing and fixing Pakistan Energy Label NEECA approved Copper winded
Exhaust Fan i/c the cost of necessary cable and hardware for connection from
ceiling rose complete as approved and directed by Engineer Incharge. b) Steel
body (ii) 18" sweep

Each

10

Providing and fixing Pakistan Energy Label NEECA approved Copper winded
Ceiling Fan i/c the cost of necessary cable and hardware for connection as
approved and directed by Engineer Incharge. 56" dia

Each

11

Suppling ,Installation and comissioning of MCB (Miniature Circuit Breaker) of]
specified rating made of LEGRAND FRANCE/ GEU.S.A/ SCHNEIDER
GERMANY /SIEMEN GERMAN/ TERASAKI JAPAN/ ABB SWITZERLAND
or approved equivalent manufacturer in prelaid DBs and Panels i/c the cost of]
screwes, necessary wire complete in all respect as approved and directed by the
Engineer Incharge. a) Single Pole

Single Pole 6-40 Amp (6 KA)

Each




ii

Single Pole 6-63 Amp (10 KA)

Each

iii b) Double Pole 6-63 Amp (10 KA) Each
Earthing of iron clad/aluminum switches, etc. with G.I. wire No. 8 SWG in G.L
pipe 15 mm (2") dia, recessed or on surface of

12 wall and floor, complete with 1.5 metre long G.I. pipe, 50 mm (2") dia with P.Job

reducing socket 4 to 5 metre below ground level,
and 2 metre away from building plinth




PUNJAB SEED CORPORATION TOBA TEK SINGH

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE CONSTRUCTION OF PRECAST BOUNDARY WALL AT PSC FARM

TOBA TEK SINGH.

Sr. No

Descripition Qry UNIT

RATE

|  AMOUNT

In rupees

Excavation in foundation of building, bridges and other structures, including
dagbelling, dressing, refilling in layers around structure with excavated earth,
watering and ramming lead upto one chain (30 m) depth upto 5 ft (1.5m). By
Manual in ordinary soil.

543 %oCft

Cement concrete brick or stone ballast 1% " to 2" (40 mm to 50 mm) gauge, in

o)
foundation and plinth:- Ratio 1: 6:12 /8 #CHt

Cement concrete plain including placing, compacting, finishing and curing 411 %Ct
complete (including screening and washing of stone aggregate):- Ratio 1: 2: 4

Pacca brick work other than building upto 10ft. (3 m) height. i) cement, sand 162

0,
mortar:- Ratio 1:5 % Cft

Reinforced cement concrete in roof slab, beams, columns lintels, girders and
other structural members laid in situ or precast laid in position, or prestressed 65 Per Cft
members cast in situ, complete in all respects:- Type C (nominal mix 1: 2: 4)

Fabrication of mild steel reinforcement for cement concrete, including cutting,
bending, laying in position, making joints and fastenings, including cost of
binding wire and labour charges for binding of steel reinforcement (also includes
removal of rust from bars): Deformed bars (Grade-40)

199 %Kg

Providing and laying damp proof course of cement concrete 1:2:4 (using cement,
sand and shingle), including bitumen coating :- with one coat bitumen and one 15 % Sft
coat polythene sheet 500gauge. i) 1%4" thick (40 mm)

Cement plaster 1:4 upto 20' (6.00 m) height:- %" (20 mm) thick 265 % Sft

P/F of precast boundary wall 8" high comprising of R.C.C Post size 6"x6 1/2"x11'
embeded in P.C.C at 3' depth @ 8'-3" ¢/c and precast R.C.C Planks 2" x12"x8',
between 2 post 8 Nos of planks provided of approved Izhar concrete i/c post cap
on each R.C.C post, carriage from sahiwal to reached at site Toba Teksingh,
placing in position ( Excluding P.C.C Foundation) complete in all respect as
approved and directed by the Engineer Incharge.

574 Per.Rft




Making and fixing steel grated door with 1/16" thick (1.5mm) sheeting,

10 including angle iron frame 2"x2"x3/8" (50x50x10 mm) and %" (20 mm) square 119 Per Sft
bars 4" (100 mm)centre to centre, with locking arrangement.
Providing and applying weather shield paint of approved quality on external
11 surface of building including preparation of surface, application of primer 265 % Sft
complete in all respect: new surface: 2 Coat
Electrical Portion
Supply and erection of PVC pipe for wiring including inspection boxes, pull
boxes, hooks, and repairing surface, etc., complete with all specials. b) On
1 Surface i/c clamps
i 20 mmii/d 150 P.Rft
ii 25 mmi/d 350 P.Rft
Supply and erection of single core PVC insulated copper conductor cables, in
prelaid PVC pipe/M.S. conduit/G.I pipe/wooden strip batten/ wooden casing an
2 capping/G.l.wire/trenches (rate for cables only):- 250/440 volts, PVC insulated:
i 3/0.029” 280 P.Rft
ii 7/0.029” 700 P.Rft
i [7/0.044” 350 P.RIft
P/F PVC concealed Switch kit Box i/c the cost of screws complete as approved 5 Each
3 and directed by the Engineer Incharge. Large
P/F PVC double layer Switch kit Faceplate with specified switch holes i/c the cost
of switches / sockets / dimmer made of Hi-Life / Bush / Schenider, screws
complete as approved and directed by the Engineer Incharge. One way Gange
4 Switch (Large)
i Large 06 Gange 2 Each
Providing and fixing M.S. iron box for housing main switches, made of 1.5 mm
5 (1/16") thick M.S. sheet, with locking arrangement, including painting:- i) 1 Each
60x35x15 cm (24"x14"x6")
Supplying and erection of LED Flood Light, conforming IP 65/66, having body of
anodized aluminum frame with heat proof glass, input volatage 165-265AC,
6 frequency 50/60Hz, PF 0.70 to 0.90, CRI >80, lumens minimum 120 Im/watt, Life 4 Each

span 30000HTrs, color 6500k/3000k. Complete in all respect, as approved and
directed by the Engineer Incharge. ii) 100 Watt




Suppling ,Installation and comissioning of MCB (Miniature Circuit Breaker) of
specified rating made of LEGRAND FRANCE/ GEU.S.A/ SCHNEIDER GERMANY
/SIEMEN GERMAN/ TERASAKI JAPAN/ ABB SWITZERLAND or approved
equivalent manufacturer in prelaid DBs and Panels i/c the cost of screwes,
necessary wire complete in all respect as approved and directed by the Engineer
Incharge. a) Single Pole

Single Pole 6-40 Amp (6 KA)

Each

Single Pole 6-63 Amp (10 KA)

Each




PUNJAB SEED CORPORATION TOBA TEK SINGH

SCHEDULE OF WORK/BOQ

BILL OF QUANTITIES FOR THE CONSTRUCTION OF SEWERAGE LINE, TURBINE SURFACE WATER TANK AND

WATER COURSE AT PSC FARMS TOBATEK SINGH.
RATE

Sr. No Descripition QTy UNIT | AMOUNT
In rupees

Excavation in foundation of building, bridges and other structures, including
1 dagbelling, dressing, refilling in layers around structure with excavated earth, 782 %o Cft
watering and ramming lead upto one chain (30 m) depth upto 5 ft (1.5m). By °0

Manual in ordinary soil.

2 Dry rammed brick or stone ballast, 14" to 2"( 40 mm to 50mm) gauge. 456 %Cft

Reinforced cement concrete in Pile cap, slab of rafts / strip foundation, base
slab of column and retaining walls; etc and footing beams, other structural
3 members other than those mentioned in 6(a-d) above not requiring form 131 P.Cft
work (i.e. horizontal shuttering) complete in all respects:- Type C (nominal
mix 1: 2: 4)

Reinforced cement concrete in roof slab, beams, columns lintels, girders and
other structural members laid in situ or precast laid in position, or

4 o . . 138 P.Cft
prestressed members cast in situ, complete in all respects:- Type B (nominal

mix 1: 1%: 3)

Fabrication of mild steel reinforcement for cement concrete, including
c cutting, bending, laying in position, making joints and fastenings, including 870 %K
cost of binding wire and labour charges for binding of steel reinforcement o9

(also includes removal of rust from bars): Deformed bars (Grade-40)

6 Pacca brick work other than building upto 10ft. (3 m) height. Ratio 1:4 176 %Cft

Earthwork in ordinary soil for embankments lead upto 3 mile, including
; ploughing, mixing and compaction by mechanical means at optimum 5040 %ot
moisture content and dressing to designed section, complete in all respects:- ’

iii) 85% maximum modified AASHTO dry density.

8 Cement concrete plain including placing, compacting, finishing and curing 79 %Cft
complete (including screening and washing of stone aggregate): Ratio 1: 2: 4




Reinforced cement concrete in roof slab, beams, columns lintels, girders and
other structural members laid in situ or precast laid in position, or
prestressed members cast in situ, complete in all respects:- Type C (nominal
mix 1: 2: 4)

15

P.Cft

10

Cement plaster 1:4 upto 20' (6.00 m) height:-b) %" (13 mm) thick

989

%Sft

11

Earthwork excavation of trenches in open cutting for sewers and manhole
chambers, etc. below sub-soil water level to correct section and dimensions
according to templates and levels, including backfilling, shoring, timbering
and shuttering of M.S. sheets on both sides of the trenches: 0 ft. to 4.0 ft. (0
to 1.20 m) depth below SSWL.

451

%o Cft

12

Providing, fixing, testing and commissioning of u-PVC (Unplasticized Polyvinyl
Chloride ) sewerage pipe make of Dadex /Popular/Beta or approved
equivalent manufacturer, plain /socket ended conforming to code EN-1401
of specified SDR (Standard Dimension Ratio) including the cost of specials
and Solvents complete in all respect as approved and directed by the
Engineer Incharge. Type (SDR 34/SN-8)

6" dia 150mm Branch Pipe

170

Per. RFT

8" dia 200 mm Main Pipe

130

Per. RFT

13

Cement concrete plain including placing, compacting, finishing and curing
complete (including screening and washing of stone aggregate): Ratio 1: 4: 8

198

%Cft

14

Providing and laying sand under and around the sewer pipe, including
leveling, manual compaction, complete in all respect.

113

%Cft

15

Excavation in foundation of building, bridges and other structures, including
dagbelling, dressing, refilling in layers around structure with excavated earth,
watering and ramming lead upto one chain (30 m) depth upto 5 ft (1.5m). By
Manual in ordinary soil.

974

%o Cft

16

Pacca brick work other than building upto 10ft. (3 m) height. Ratio 1:4

409

%Cft

17

Pacca brick work other than building upto 10ft. (3 m) height. Ratio Ratio 1:6

20

%Cft

18

Applying floating coat of cement 1/32" (0.8 mm) thick.

126

%Sft



mailto:Cft@
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SCHEDULE - B TO BID

COMMON MANDATORY REQUIREMENTS FOR EVERY LOT

. PEC Registration: Valid Pakistan Engineering Council registration in the
appropriate category/class for the value and nature of the Lot.

. C&W Registration: Valid Communication & Works Department, Government of
Punjab registration in the relevant category, as already required under IB 2.1 of
the bidding document.

. Bid Security: Bid Security in the amount specified for the relevant Lot shall be
submitted as required by the bidding document.

. Tax Registration: Valid NTN and Sales Tax registration/active status, as
applicable.

. Key Personnel: (i) Site Engineer: B.Sc./B.E. Civil Engineering, registered with
PEC, with at least 3 years' relevant experience.

(i) Site Supervisor / Sub-Engineer: At least DAE (Civil) with at least 3 years'
relevant experience.

. Bid Completeness: Form of Bid, required Schedules, BOQ/Schedule of Prices,
Bid Security, Power of Attorney and other mandatory documents shall be
submitted.

. Technical Compliance: The bidder shall comply with the specifications, BOQ,
drawings and other technical requirements applicable to the Lot.

. No Material Deviation: Any material deviation, reservation or condition
affecting scope, quality, price, completion period or contractual obligations shall
render the bid non-responsive.

FINAL TECHNICAL EVALUATION

The bidder shall have the technical and financial capability necessary to perform
the Contract, demonstrated by meeting all three criteria below for each Work for
which it submits a bid. The criteria are applied on a pass / fail basis, Work by
Work. A bid for a Work that does not meet any one of the criteria for that Work
shall be rejected as non-responsive in respect of that Work under Bidding Data
Clause 16.4 (iv).



No. Criterion Requirement Dozt?riri‘tttae rg \?v‘lltlg i:gi:g = Form
At least three (3) works of similar For each work:
. nature completed during the five (5) (a) work order, letter of acceptance
Experience: years preceding the deadline for or contract agreement; and
1 | completed submission of bids, each of a b ot Hificate issusd b TCA
works completed value not less than 100% of Eh) c?mrJtetlotp Ceth' icate 'SIS;JZ y
the Estimated Cost of the Work bid for. € client stating the complete
value and the date of completion.
At least one (1) work of similar nature in | (a) work order, letter of acceptance
hand on the deadline for submission of | or contract agreement; and
i bids, of a contract value not less than b) the latest running bill / interim
2 | Worksinhand | 1009 of the Estimated Cost of the EJa)yment certificate,gor a certificate Te-2
Work bid for. of the client that the work is in
progress.
Average annual turnover over the last Audited financial statements for the
Financial three (3) financial years not less than three financial years.
capacity: two (2).t|mes the Estlmated Cpst ofthe | A pidder not required by law to
3 P Iy. Work bid for, applied cumulatively have its accounts audited may TC-3
annua under para 3.7 where the bidder is the | instead submit its income tax
turnover lowest evaluated bidder for more than | yeturns filed with FBR for the
one Worky corresponding tax years.

The rupee value of each threshold, Work by Work, is given at Annex-A to this
Addendum.

3. DEFINITIONS AND RULES OF APPLICATION

3.1

3.2

3.3

3.4

Similar nature. A work of similar nature means a civil works contract for the
construction, reconstruction, repair, renovation or maintenance of buildings and
allied works, including stores, sheds, offices, residences, boundary walls,
culverts, water courses and tanks, platforms, roof treatment and waterproofing,
plastering and painting, water supply, sewerage and drainage lines, and brick
soling or paving. Contracts for the supply of goods or materials only, and purely
electrical or mechanical works, shall not be treated as of similar nature. For
Works No. 2 and 9 (waterproofing treatment), at least one of the completed
works offered under Criterion 1 shall have included roof waterproofing or roof
treatment, as shown in its BOQ, final bill or completion certificate.

Completed work. A work is completed only when the whole of the work under
the contract has been executed and the client has issued a completion
certificate dated on or before the deadline for submission of bids. Partly or
substantially completed works shall not be counted under Criterion 1.

Work in hand. A work is in hand when the work order or letter of acceptance
has been issued and execution has commenced, but the work has not been
completed on the deadline for submission of bids. A work awarded but not
commenced shall not be counted.

Clients. The client may be any Government, semi-Government or autonomous
body, or a private organisation. For a private client, the documents required
under Criteria 1 and 2 shall be accompanied by evidence of payment received
against the work (tax deduction certificates or bank statements showing the
receipts).



3.5

3.6

3.7

3.8

3.9

Value of a work. The value of a completed work is the final value of work done
as certified by the client in the completion certificate or final bill. The value of a
work in hand is the contract amount stated in the work order or contract
agreement. No escalation or indexation shall be applied. A work executed as a
member of a joint venture shall be counted only to the extent of the bidder’s
share stated in the joint venture agreement.

Financial years and turnover. Financial year means 1 July to 30 June. The
last three financial years are the three most recent financial years for which
audited financial statements or filed income tax returns exist on the deadline for
submission of bids, ordinarily FY 2022-23, FY 2023-24 and FY 2024-25; where
statements or returns for FY 2025-26 are available they may be used in place
of the earliest year. Turnover means the gross revenue (receipts) of the bidder’s
business as shown in those statements or returns.

Bids for more than one Work. A bidder may bid for one, several or all of the
Works. Criteria 1 and 2 shall be assessed separately for each Work against the
thresholds of that Work, and the same contracts may be relied upon for more
than one Work. Criterion 3 is cumulative: where a bidder is the lowest evaluated
bidder for more than one Work, those Works shall be considered in descending
order of Estimated Cost, and each shall be awarded to the bidder only if its
Criterion 3 threshold, added to the Criterion 3 thresholds of the Works already
so awarded to it, does not exceed the bidder’s average annual turnover. A Work
not awarded to the bidder for this reason shall be awarded to the next lowest
evaluated bidder who qualifies for it.

Joint ventures and borrowed experience. Bids from joint ventures, consortia
or associations shall not be accepted. The criteria shall be met by the bidder
itself; the experience, works in hand or turnover of a sub-contractor, sister
concern, parent company or any other person shall not be counted.

False information. A bidder who furnishes false, fabricated or materially
incorrect information or documents shall be disqualified under Rule 19 of the
Punjab Procurement Rules, 2014 and shall be liable to blacklisting under Rule
21. The Punjab Seed Corporation may verify any document from the issuing
client, bank or authority.

4. CONSEQUENTIAL CLARIFICATIONS

4.1

4.2

Sub-Clause I1B.1.1 (complete scope of work). “Complete scope of work”
means all items of the Bill of Quantities of each Work for which a bid is
submitted. A bidder may bid for any one or more of the Works; each Work shall
be evaluated and awarded separately (Invitation for Bids, para 11). A bid that
omits any BOQ item of a Work shall be rejected in respect of that Work.

Schedule A, Summary of Bid Prices. The bidder shall enter its price against
each Work for which it bids and write “NOT QUOTED” against every other Work.
The Total Bid Price entered in the Form of Bid shall be the total of the Works
quoted. Bid security is required only for the Works quoted, in the amounts stated
in the Invitation for Bids.



4.3

4.4

4.5

Schedule B to Bid (Specific Works Data). Schedule B, for which no form was
included in the Bidding Document, shall comprise Forms TC-1, TC-2 and TC-3
attached to this Addendum, duly filled, signed and stamped, together with the
documentary evidence required by Clause 11.2. No other data is required under
Schedule B.

Bidding Data Clause 16.4 (iv). The “requisite experience, capability and
qualification” are those stated in Sub-Clause 1B.2.1 and in Bidding Data Clause
11.2 as substituted by this Addendum.

Sub-Clause IB.2.1 (a) (PEC licence). The “appropriate category for value of
Works” shall be determined separately for each Work by reference to its
Estimated Cost, as shown in the last column of Annex-A. The licence shall be
valid on the deadline for submission of bids.

Attachments: Annex-A (rupee thresholds for each Work); Forms TC-1, TC-2 and
TC-3 (Schedule B to Bid).



RUPEE THRESHOLDS FOR EACH WORK

(Bidding Data Clause 11.2, Criteria 1 to 3; all amounts in Rs. million)

ANNEX-A

C;ral::er: |:fn 31 Criterion 2 | Criterion 3
Work Descrintion of Work Estimated leted work in | avg. annual | Min. PEC
No. P Cost complete hand 2 turnover 2 | category*
works 2 100% 2%
100%
PSC PLANT KHANEWAL
Paint work of intake shed & kachra shed C-6 or
1 outside of main store at PSC Plant Khanewal 1.382 1.382 1.382 2764 above
Water proofing treatment of main store at C-6 or
2 PSC Plant Khanewal 240g 2.402 2402 4.804 above
Repair & maintenance / improvement of C-6 or
3 office block at PSC Plant Khanewal 16 o3 geS1° 3.208 above
PSC FARMS KHANEWAL
Construction of 5 No. culverts (puliyaan) at C-6 or
4 | 81-82 & 86-87/10-R, PSC Farms Khanewal 1713 1713 173 3426 | Zbove
Construction of tractor shed of workshop at C-6 or
5 | PSC Farms 86-87/10-R Colony Khanewal e 21125 1% 8250 | apove
Construction of turbine room, water course C-6or
6 and water tank/khaada, boundary wall at (Sq. 2.592 2.592 2.592 5.184 B bove
No. 27/86) PSC Farms 86-87/10-R Khanewal
Construction of boundary wall Sq. No. 32/86 C-6 or
7 | &34/86 PSC Farms 86-87/10-R Khanewal e 2528 5928 11856 | above
Construction of boundary wall 9" thick & 1500 C-6or
8 ft length backside of PSC 81-82/10-R Farms 11.020 11.020 11.020 22.040
above
Colony Khanewal
PSC PLANT SAHIWAL
Water proofing treatment of 04 Nos. stores at C-5or
9 PSC Plant Sahiwal 29.217 29.217 29.217 58.434 e
Cement plaster of walls of 02 Nos. pre-stores, C6or
10 roof kachra, technical, pesticide and 1.470 1.470 1.470 2.940 -
machinery store room at PSC Plant Sahiwal
11 Fire hydrant pipe line at PSC Plant Sahiwal 5.043 5.043 5.043 10.086 gt;g\?er
Repair & maintenance of residences of C-6 or
12 officers/officials at PSC Plant Colony Sahiwal 1228 22 o522 21.044 above
PSC FARMS SAHIWAL
Repair & maintenance of plate form at PSC C-6 or
13 Farm Workshop Sahiwal 2l =0l g o2 above
Re-construction of tilted boundary wall at C-6 or
14 colony (219 Rft) PSC Farm Colony Sahiwal 1.153 et 35 1153 2306 above
Construction of boundary wall against Kachi C-6 or
15 Abadi Chak No. 92/9-L, PSC Farms (401-ft 3.004 3.004 3.004 6.008
. above
length) Sahiwal
Repair & maintenance of residences of C-6 or
16 officers/officials at PSC Farm Colony Sahiwal — il 7.374 14.748 above
PSC PLANT RAHIM YAR KHAN
Construction of sewerage line of office block C-6 or
L at PSC Plant Rahim Yar Khan 1.124 1.124 1.124 2.248 above
PSC PLANT PIPLAN
Construction of stores alongwith 2 sides C6or
18 verandah at PSC Plant Piplan, District 12.597 12.597 12.597 25.194
g ; above
Mianwali
PSC FARMS TOBA TEK SINGH
Construction of pre-cast boundary wall and C-6 or
19 electric installation at PSC Farm Toba Tek 2.128 2.128 2.128 4.256 above

Singh




i';:::':: 31 Criterion 2 | Criterion 3
Work Descrintion of Work Estimated completed work in | avg. annual | Min. PEC
No. P Cost P hand 2 turnover 2 | category*
works 2 100% 2%
100%
Construction of farm office and 1 No. store at C-6 or
20 PSC Farms Toba Tek Singh 7.042 7.042 7.042 14.084 above
Construction of sewerage line (culverts, C-6 or
21 chamber & huddies) at PSC Farm Toba Tek 0.991 0.991 0.991 1.982
. above
Singh
22 External deyelopment (soling) at PSC Farms 0.370 0.370 0.370 0.740 C-6 or
Toba Tek Singh above

* Sub-Clause IB.2.1 (a). Based on the limit of construction cost of project notified by the Pakistan Engineering Council for
each category (C-6: up to Rs. 25 million; C-5: up to Rs. 65 million). Should the limits notified by PEC and in force on the
deadline for submission of bids differ, the notified limits shall apply.



Name of Bidder:

FORM TC-1
SIMILAR WORKS COMPLETED IN THE LAST FIVE YEARS

(Bidding Data Clause 11.2, Criterion 1)

PEC Licence No. / Category:

SCHEDULE - B TO BID

Sr. Name and description of work

Location

Client: name, address and
telephone

Work order /

agreement No. and

date

Completed
value
(Rs. million)

Date of
commence-
ment

Date of
completion

Relied upon
for PSC
Work No(s).

Evidence at
Annex /
page No.

Notes
1. List only works of similar nature completed during the five years preceding the deadline for submission of bids (paras 3.1 and 3.2 of Addendum No. 01).

2. Attach for each work the work order / letter of acceptance / agreement and the client’s completion certificate; for a private client also attach evidence of payment (para 3.4 of the Addendum). A work without
these documents shall not be counted.

3. The same work may be relied upon for more than one PSC Work. Enter in the ninth column the S. No. of each PSC Work (1 to 22) for which it is offered.

1/ We certify that the above information is correct and that the documents attached are genuine.






SCHEDULE - B TO BID

FORM TC-2

WORKS IN HAND
(Bidding Data Clause 11.2, Criterion 2)

Name of Bidder: PEC Licence No. / Category:
sr. Name and vgg:(cription of Location Clie:;cl:dnta;r;ep,ha:lnd;ess a‘g:‘;::;rndte':‘/) - C?I:::l:aeCt c :&I::Eéf:)%%::t \::::: :,: ‘év:tzk (Rlza::ir;ﬁgn) E}E,Z,i A;r;ex
and date (Rs. million) completion (Rs. million) : :j\gz;l)( ’
1
2
3
4
5
6
7
8
Notes

1. List all works in hand on the deadline for submission of bids. Mark in the tenth column the work(s) of similar nature relied upon under Criterion 2 and the PSC Work No(s). for which they are offered (paras

3.1 and 3.3 of Addendum No. 01).
2. Attach for each work relied upon the work order / letter of acceptance / agreement and the latest running bill / interim payment certificate, or the client’s certificate that the work is in progress; for a private

client also attach evidence of payment (para 3.4 of the Addendum).

1/ We certify that the above information is correct and that the documents attached are genuine.







RFP No. 08/2026-27 SCHEDULE -B TO BID

FORM TC-3
AVERAGE ANNUAL TURNOVER
(Bidding Data Clause 11.2, Criterion 3)
Name of Bidder:
NTN:
Legal status (proprietorship / AOP / company):

. . Source document (audited financial Evidence at
Fmantzngloyjl:a"n;g <L1f7 A?;t;air:it::'ir;c:‘\)/er statements / income tax return filed Annex /
: with FBR) page No.
FY 20 -
FY 20 -
FY 20 -

Total of three years

Average annual
turnover (total + 3)

Notes

1. Enter the three most recent financial years for which audited financial statements or filed income tax returns exist (para 3.6
of Addendum No. 01). Turnover is the gross revenue (receipts) of the bidder’s business shown in those documents.
2. Attach the audited financial statements for each year. A bidder not required by law to have its accounts audited may

instead attach its income tax returns filed with FBR for the corresponding tax years.

3. The average annual turnover shall be not less than two times the Estimated Cost of the Work bid for. Where the bidder is
the lowest evaluated bidder for more than one Work, the requirement is applied cumulatively under para 3.7 of the

Addendum.

1/ We certify that the above information is correct and that the documents attached are genuine.

Signature and seal of authorised signatory:

Name: Date:
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SCHEDULE - C TO BID

PROPOSED PROGRAMME OF WORKS

Bidder shall provide a programme in a bar-chart showing the sequence of work items by
which he proposes to complete the Works of the entire Contract. The programme should
indicate the sequence of work items and the period of time during which he proposes to
complete the Works including the activities like designing, schedule of submittal of
drawings, ordering and procurement of materials, manufacturing, delivering, construction
of civil works, erection, testing and commissioning of Works to be supplied under the

Contract.
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SCHEDULE - D TO BID
METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the
Works. The narrative should indicate in detail and include but not be limited to:

e The sequence and methods in which he proposes to carry out the Works, including
the number of shifts per day and hours per shift, he expects to work.

e Alist of all major items of constructional and erectional plant, tools and vehicles
proposed to be used in delivering/carrying out the Works at Site

e The procedure for installation of equipment and transportation of equipment and
materials to the site.

e Organisation chart indicating head office & field office personnel involved in

management, supervision and engineering of the Works to be done under the
Contract.
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SCHEDULE - E TO BID

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE CONTRACTOR OF WORKS

Contract No. Dated

Contract Value:

Contract Title:

....................................... [name of Contractor] hereby declares that it has
not obtained or induced the procurement of any contract, right, interest, privilege
or other obligation or benefit from Government of Pakistan (GoP) or any
administrative subdivision or agency thereof or any other entity owned or
controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents
and warrants that it has fully declared the brokerage, commission, fees etc. paid
or payable to anyone and not given or agreed to give and shall not give or agree
to give to anyone within or outside Pakistan either directly or indirectly through
any natural or juridical person, including its affiliate, agent, associate, broker,
consultant, director, promoter, shareholder, sponsor or subsidiary, any
commission, gratification, brintegrityibe, finder’s fee or kickback, whether
described as consultation fee or otherwise, with the object of obtaining or
inducing the procurement of a contract, right, interest, privilege or other
obligation or benefit in whatsoever form from GoP, except that which has been
expressly declared pursuant hereto.

[name of Contractor] certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the
transaction with GoP and has not taken any action or will not take any action to
circumvent the above declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any
false declaration, not making full disclosure, misrepresenting facts or taking any
action likely to defeat the purpose of this declaration, representation and warranty.
It agrees that any contract, right, interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other rights and
remedies available to GoP under any law, contract or other instrument, be
voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name
of Contractor] agrees to indemnify GoP for any loss or damage incurred by it on
account of its corrupt business practices and further pay compensation to GoP in
an amount equivalent to ten times the sum of any commission, gratification, bribe,
finder’s fee or kickback given by [name of Contractor] as aforesaid for the purpose
of obtaining or inducing the procurement of any contract, right, interest, privilege
or other obligation or benefit in whatsoever form from GoP.

Name of Procuring Agency: .................. Name of Contractor: ............

Signature: ........................ Signature: ............ooceiiiiiiiinn..
[Seal] [Seal]
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1.1

1.1.10

CONDITIONS OF CONTRACT
GENERAL PROVISIONS
Definitions

In the Contract as defined below, the words and expressions defined shall have
the following meanings assigned to them, except where the context requires
otherwise:

The Contract

“Contract” means the Contract Agreement and the other documents listed in
the Contract Data.

“Specifications” means the document as listed in the Contract Data, including
Employer’s requirements in respect of design to be carried out by the
Contractor (if any), and any Variation to such document.

“Drawings” means the Employer’s drawings of the Works as listed in the
Contract Data, and any Variation to such drawings.

Persons

“Employer” means the person named in the Contract Data and the legal
successors in title to this person, but not (except with the consent of the
Contractor) any assignee.

“Contractor” means the person named in the Contract Data and the legal
successors in title to this person, but not (except with the consent of the
Employer) any assignee.

“Party” means either the Employer or the Contractor.
Dates, Times and Periods

“Commencement Date” means the date fourteen (14) days after the date the
Contract comes into effect or any other date named in the Contract Data.

“Day” means a calendar day

“Time for Completion” means the time for completing the Works as stated in
the Contract Data (or as extended under Sub-Clause 7.3), calculated from the
Commencement Date.

Money and Payments
“Cost” means all expenditure properly incurred (or to be incurred) by the

Contractor, whether on or off the Site, including overheads and similar charges
but does not include any allowance for profit.
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1.1.11

1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.2

1.3

1.4

Other Definitions

“Contractor’s Equipment” means all machinery, apparatus and other things
required for the execution of the Works but does not include Materials or Plant
intended to form part of the Works.

“Country” means the Islamic Republic of Pakistan.
“Employer’s Risks” means those matters listed in Sub-Clause 6.1.

“Force Majeure” means an event or circumstance which makes performance
of a Party’s obligations illegal or impracticable and which is beyond that Party’s
reasonable control.

‘Materials” means things of all kinds (other than Plant) to be supplied and
incorporated in the Works by the Contractor.

“Plant” means the machinery and apparatus intended to form or forming part
of the Works.

“Site” means the places provided by the Employer where the Works are to be
executed, and any other places specified in the Contract as forming part of the
Site.

“Variation” means a change which is instructed by the Engineer/Employer
under Sub-Clause 10.1.

‘Works” means any or all the works whether Supply, Installation, Construction
etc. and design (if any) to be performed by the Contractor including temporary
works and any variation thereof.

“Engineer” means the person notified by the Employer to act as Engineer for
the purpose of the Contract and named as such in Contract Data.

Interpretation

Words importing persons or parties shall include firms and organizations.
Words importing singular or one gender shall include plural or the other gender
where the context requires.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory
of one another. If an ambiguity or discrepancy is found in the documents, the
priority of the documents shall be in accordance with the order as listed in the
Contract Data.

Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.
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1.5

1.6

2.1

2.2

2.3

2.4

3.2

Communications
All Communications related to the Contract shall be in English language.
Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and
shall give all notices and pay all fees and other charges in respect of the Works.

THE EMPLOYER
Provision of Site

The Employer shall provide the Site and right of access thereto at the times
stated in the Contract Data.

Permits etc.

The Employer shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals which are required for the Works.

Engineer’s/Employer’s Instructions

The Contractor shall comply with all instructions given by the Employer or
the Engineer, if notified by the Employer, in respect of the Works including
the suspension of all or part of the Works.

Approvals

No approval or consent or absence of comment by the Engineer/Employer
shall affect the Contractor’s obligations.

ENGINEER’S/EMPLOYER’S REPRESENTATIVES
Authorized Person

The Employer shall appoint a duly authorized person to act for him and on his
behalf for the purposes of this Contract. Such authorized person shall be duly
identified in the Contract Data or otherwise notified in writing to the Contractor
as soon as he is so appointed. In either case the Employer shall notify the
Contractor, in writing, the precise scope of the authority of such authorized
person at the time of his appointment

Engineer’s/Employer’s Representative

The name and address of Engineer’s/Employer’s Representative is given in
Contract Data. However the Contractor shall be notified by the
Engineer/Employer, the delegated duties and authority before the
Commencement of Works.

THE CONTRACTOR
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4.1

4.2

4.3

4.4

5.1

5.2

General Obligations

The Contractor shall carry out the Works properly and in accordance with the
Contract. The Contractor shall provide all supervision, Labour, Materials, Plant
and Contractor’s Equipment which may be required.

Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to
supervise the execution of work and to receive instructions on behalf of the
Contractor but only after obtaining the consent of the Employer for such
appointment which consent shall not be unreasonably withheld by the
Employer. Such authorized representative may be substituted/replaced by the
Contractor at any time during the Contract Period but only after obtaining the
consent of the Employer as aforesaid.

Subcontracting

Subcontracting, assignment, back-to-back execution, transfer of any sub-lot or
engagement of another contractor to perform any portion of the Works is
prohibited. Purchase of materials, rental of plant/equipment, independent
laboratory testing and manufacturer technical assistance do not constitute
subcontracting provided the bidder retains direct execution, labour control and
contractual responsibility.

Performance Security

The Contractor shall furnish to the Employer within seven (07) days after
receipt of Letter of Acceptance a Performance Security via PSID generated by
Punjab e-Procurement System. The performance security shall be valid until
the Contractor has executed and completed the Works and remedied any
defects therein in accordance with the Contract.

DESIGN BY CONTRACTOR
Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in
the Contract Data. The Contractor shall promptly submit to the
Engineer/Employer all designs prepared by him. Within fourteen (14) days of
receipt the Engineer/Employer shall notify any comments or, if the design
submitted is not in accordance with the Contract, shall reject it stating the
reasons. The Contractor shall not construct any element of the Works designed
by him within fourteen (14) days after the design has been submitted to the
Engineer/Employer or which has been rejected. Design that has been rejected
shall be promptly amended and resubmitted. The Contractor shall resubmit all
designs commented on taking these comments into account as necessary.

Responsibility for Design

The Contractor shall remain responsible for his bid design and the design
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6.1

7.1

under this Clause, both of which shall be fit for the intended purposes defined
in the Contract and he shall also remain responsible for any infringement of
any patent or copyright in respect of the same. The Engineer/Employer shall
be responsible for the Specifications and Drawings.

EMPLOYER’S RISKS

The Employer’s Risks

The Employer’s Risks are:-

d)

war, hostilities (whether war be declared or not), invasion, act of foreign
enemies, within the Country;

rebellion, terrorism, revolution, insurrection, military or usurped power,
or civil war, within the Country;

riot, commotion or disorder by persons other than the Contractor’s
personnel and other employees including the personnel and employees
of Sub-Contractors, affecting the Site and/or the Works;

ionising radiations, or contamination by radio-activity from any nuclear
fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-
active toxic explosive, or other hazardous properties of any explosive
nuclear assembly or nuclear component of such an assembly, except to
the extent to which the Contractor/Sub-Contractors may be responsible
for the use of any radio-active material;

Pressure waves caused by aircraft or other aerial devices travelling at
sonic or supersonic speeds;

use or occupation by the Employer of any part of the Works, except as
may be specified in the Contract;

late handing over of sites, anomalies in drawings, late delivery of designs
and drawings of any part of the Works by the Employer’s personnel or by
others for whom the Employer is responsible;

a suspension under Sub-Clause 2.3 unless it is attributable to the
Contractor’s failure; and

physical obstructions or physical conditions other than -climatic
conditions, encountered on the Site during the performance of the Works,
for which the Contractor immediately notified to the Employer and
accepted by the Employer.

TIME FOR COMPLETION

Execution of the Works

The Contractor shall commence the Works on the Commencement Date and
shall proceed expeditiously and without delay and shall complete the Works,
subject to Sub-Clause 7.3 below, within the Time for Completion.
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7.2

7.3

7.4

8.2

9.1

Programme

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer/Employer a programme for the Works in the form stated in the
Contract Data.

Extension of Time

The Contractor shall, within such time as may be reasonable under the
circumstances, notify the Employer/Engineer of any event(s) falling within the
scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request
the Employer/Engineer for a reasonable extension in the time for the
completion of Works. Subject to the aforesaid, the Employer/Engineer shall
determine such reasonable extension in the time for the completion of Works
as may be justified in the light of the details/particulars supplied by the
Contractor in connection with the such determination by the
Employer/Engineer within such period as may be prescribed by the
Employer/Engineer for the same; and

the Employer shall extend the Time for Completion as determined.
Late Completion

If the Contractor fails to complete the Works within the Time for Completion,
the Contractor’s only liability to the Employer for such failure shall be to pay
the amount stated in the Contract Data for each day for which he fails to
complete the Works.

TAKING-OVER
Completion

The Contractor may notify the Engineer/Employer when he considers that the
Works are complete.

Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from
the Contractor the Employer/Engineer shall either takeover the completed
Works and issue a Certificate of Completion to that effect or shall notify the
Contractor his reasons for not taking-over the Works. While issuing the
Certificate of Completion as aforesaid, the Employer/Engineer may identify
any outstanding items of work which the Contractor shall undertake during the
Maintenance Period.

REMEDYING DEFECTS
Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of
issue of the Certificate of Completion carry out, at no cost to the Employer,
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9.2

10.
10.1

10.2

10.3

repair and rectification work which is necessitated by the earlier execution of
poor quality of work or use of below specifications material in the execution of
Works and which is so identified by the Employer/Engineer in writing within
the said period. Upon expiry of the said period, and subject to the Contractor’s
faithfully performing his aforesaid obligations, the Employer/Engineer shall
issue a Maintenance Certificate whereupon all obligations of the Contractor
under this Contract shall come to an end.

Failure to remedy any such defects or complete outstanding work within a
reasonable time shall entitle the Employer to carry out all necessary works at
the Contractor’s cost. However, the cost of remedying defects not attributable
to the Contractor shall be valued as a Variation.

Uncovering and Testing

The Engineer/Employer may give instruction as to the uncovering and/or
testing of any work. Unless as a result of an uncovering and/or testing it is
established that the Contractor’s design, Materials, Plant or workmanship are
not in accordance with the Contract, the Contractor shall be paid for such
uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

VARIATIONS AND CLAIMS
Right to Vary

The Employer/Engineer may issue Variation Order(s) in writing. Where for
any reason it has not been possible for the Employer/Engineer to issue such
Variations Order(s), the Contractor may confirm any verbal orders given by
the Employer/Engineer in writing and if the same are not refuted/denied by
the Employer/Engineer within seven (7) days of the receipt of such
confirmation the same shall be deemed to be a Variation Orders for the
purposes of this Sub-Clause.

Valuation of Variations

Variations shall be valued as follows:

a) At a lump sum price agreed between the Parties, or
b) Where appropriate, at rates in the Contract, or
c) In the absence of appropriate rates, the rates in the Contract shall be

used as the basis for valuation, or failing which

d) At appropriate new rates, as may be agreed or which the
Engineer/Employer considers appropriate, or

e) if the Engineer/Employer so instructs, at day work rates set out in the
Contract Data for which the Contractor shall keep records of hours of

Labour and Contractor’s Equipment, and of Materials, used.

Early Warning
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10.4.

10.5

11.

11.1

The Contractor shall notify the Engineer/Employer in writing as soon as he is
aware of any circumstance which may delay or disrupt the Works, or which
may give rise to a claim for additional payment.

To the extent of the Contractor’s failure to notify, which results to the
Engineer/Employer being unable to keep all relevant records or not taking
steps to minimize any delay, disruption, or Cost, or the value of any Variation,
the Contractor’s entitlement to extension of the Time for Completion or
additional payment shall be reduced/rejected.

Valuation of Claims

If the Contractor incurs Cost because of any of the Employer’s Risks, the
Contractor shall be entitled to the amount of such Cost. If because of any
Employer’s Risk, it is necessary to change the Works, this shall be dealt with
as a Variation subject to Contractor’s notification for intention of claim to the
Engineer/Employer within fourteen (14) days of the occurrence of cause.

Variation and Claim Procedure

The Contractor shall submit to the Engineer/Employer an itemized make-up
of the value of variations and claims within twenty-eight (28) days of the
instruction or of the event giving rise to the claim. The Engineer/Employer
shall check and if possible, agree the value. In the absence of agreement, the
Employer shall determine the value.

CONTRACT PRICE AND PAYMENT

(a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the

11.2

Engineer pursuant to this Clause, or under any other provision of the
Contract, shall be paid by the Employer to the Contractor within thirty
(30) days from the date of submission of the duly verified Interim
Payment Certificate by the Engineer. In the event of the failure of the
Employer to make payment within the times stated, the Employer
shall pay to the Contractor compensation at the 28 days rate of
KIBOR+2% per annum in local currency and LIBOR+1% for foreign
currency, upon all sums unpaid from the  date by which the same
should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data,
subject to Clause 10.

Interim Payments
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Within a period not exceeding seven (7) days from the date of submission of a statement

11.4

12.

12.1

12.2

for interim payment by the Contractor, the Engineer shall verify the same and
issue the Interim Payment Certificate. The Employer shall make payment
within thirty (30) days from the date of submission of the duly verified Interim
Payment Certificate by the Engineer.

Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance
Certificate the Contractor shall submit a final account to the Engineer to verify
and the Engineer shall verify the same within fourteen (14) days from the date
of submission and forward the same to the Employer together with any
documentation reasonably required to enable the Employer to ascertain the
final contract value.

Within sixty (60) days from the date of receipt of the verified final account from
the Engineer, the Employer shall pay to the Contractor any amount due to the
Contractor. While making such payment the Employer may, for reasons to be
given to the Contractor in writing, withhold any part or parts of the verified
amount.

Currency
Payment shall be in the currency stated in the Contract Data.

DEFAULT

Default by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid
instruction of the Engineer/Employer or fails to proceed expeditiously and
without delay, or is, despite a written complaint, in breach of the Contract, the
Employer may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default
within fourteen (14) days after receipt of the Employer’s notice, the Employer
may by a second notice given within a further twenty one (21) days, terminate
the Contract. The Contractor shall then demobilize from the Site leaving
behind any Contractor’s Equipment which the Employer instructs, in the
second notice, to be used for the completion of the Works at the risk and cost
of the Contractor.

Default by Employer

If the Employer fails to pay in accordance with the Contract, or is, despite a
written complaint, in breach of the Contract, the Contractor may give notice
referring to this Sub-Clause and stating the default. If the default is not
remedied within fourteen (14) days after the Employer’s receipt of this notice,
the Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Employer’s
receipt of the Contractor’s notice, the Contractor may by a second notice given
within a further twenty one (21) days, terminate the Contract. The Contractor
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12.3

12.4

13.

13.1

13.2

shall then demobilize from the Site.
Insolvency

If a Party is declared insolvent under any applicable law, the other Party may
by notice terminate the Contract immediately. The Contractor shall then
demobilize from the Site leaving behind, in the case of the Contractor’s
insolvency, any Contractor’s Equipment which the Employer instructs in the
notice is to be used for the completion of the Works.

Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the Materials and Plant
reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
b) any sums to which the Employer is entitled,

c) if the Employer has terminated under Sub-Clause 12.1 or 12.3, the
Employer shall be entitled to a sum equivalent to twenty percent (20%)
of the value of parts of the Works not executed at the date of the
termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3; the
Contractor shall be entitled to the cost of his demobilisation together
with a sum equivalent to ten percent (10%) of the value of parts of the
Works not executed at the date of termination.

The net balance due shall be paid or repaid within twenty eight (28) days of
the notice of termination.

RISKS AND RESPONSIBILITIES
Contractor’s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the
care of the Works from the Commencement Date until the date of the
Employer’s/Engineer’s issuance of Certificate of Completion under Sub-Clause
8.2. Responsibility shall then pass to the Employer. If any loss or damage
happens to the Works during the above period, the Contractor shall rectify
such loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Employer’s Risks,
the Contractor shall indemnify the Employer, or his agents against all claims
loss, damage and expense arising out of the Works.

Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Employer
immediately. If necessary, the Contractor may suspend the execution of the
Works and, to the extent agreed with the Employer demobilise the
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14.

Contractor’s Equipment.

If the event continues for a period of eighty four (84) days, either Party may
then give notice of termination which shall take effect twenty eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the Materials and Plant
reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
b) the cost of his demobilization, and
c) less any sums to which the Employer is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the
notice of termination.

INSURANCE

Before commencement, the Contractor shall maintain workers/employees

insurance or statutory compensation cover, Contractor’s All Risk/works cover at full
replacement value where commercially available/applicable, and third-party liability
adequate for the site risk. Evidence shall be provided to PSC.

14.2

15.

15.1

15.2

Default

If the Contractor fails to effect or keep in force any of the insurances referred
to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies
or receipts, the Employer may, without prejudice to any other right or remedy,
effect insurance for the cover relevant to such as a default and pay the
premiums due and recover the same plus a sum in percentage given in
Contractor Data from any other amounts due to the Contractor.

RESOLUTION OF DISPUTES
Engineer’s Decision

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with the Works, the matter in dispute shall, in the first
place, be referred in writing to the Engineer, with a copy to the other party.
Such reference shall state that it is made pursuant to this Clause. No later than
the twenty eight (28) days after the day on which he received such reference,
the Engineer shall give notice of his decision to the Employer and the
Contractor.

Unless the Contract has already been repudiated or terminated, the Contractor
shall, in every case, continue to proceed with the Work with all due diligence,
and the Contractor and the Employer shall give effect forthwith to every such
decision of the Engineer unless and until the same shall be revised, as
hereinafter provided in an arbitral award.

Notice of Dissatisfaction
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15.3

16

16.1

If a Party is dissatisfied with the decision of the Engineer or if no decision is
given within the time set out in Sub-Clause 15.1 hereabove, the Party may give
notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days
of receipt of the decision or the expiry of the time for the decision. If no notice
of dissatisfaction is given within the specified time, the decision shall be final
and binding on the Parties. If notice of dissatisfaction is given within the
specified time, the decision shall be binding on the Parties who shall give effect
to it without delay unless and until the decision of the Engineer is revised by
an arbitrator.

Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be
finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and
Rules made thereunder and any statutory modifications thereto. Any hearing
shall be held at the place specified in the Contract Data and in the language
referred to in Sub-Clause 1.5.

INTEGRITY PACT

Ifthe Contractor, or any of his Sub-Contractors, agents or servants is found to have

violated or involved in violation of the Integrity Pact signed by the Contractor as

Schedule-E to his Bid, then the Employer shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the
Contractor or any of his Sub-Contractors, agents or servants;

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Employer as a result of
such termination or of any other corrupt business practices of the Contractor
or any of his Sub-Contractors, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the
Contractor shall demobilize from the Site leaving behind Contractor’s Equipment
which the Employer instructs, in the termination notice, to be used for the
completion of the Works at the risk and cost of the Contractor. Payment upon such
termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c)
thereof, after having deducted the amounts due to the Employer under Sub-Para
(a) and (c) of this Sub-Clause.
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CONTRACT DATA

Data Item Requirement

Employer Punjab Seed Corporation, 4-Lytton Road, Lahore

Tender / IFB No. 08/2026-27

Procurement title g::;h& Allied Works at PSC Khanewal, Sahiwal, Rahim Yar Khan, Piplan and Toba Tek

National Competitive Bidding; Single Stage Two Envelope; Punjab e-Procurement

Method / procedure System (www.ep.punjab.gov.pk)

Number of Lots 22 lots

Lot wise bidding Permitted for one or more complete lots.
Evaluation basis Evaluation shall be done separately for each lot.
Alternative bids Not permitted

Joint venture / consortium Not permitted

Subcontracting Strictly prohibited

Currency Pakistani Rupees

Bid security 2% of estimated value of each lot.

Bid validity 60 days

Bid submission Punjab E-Procurement System only
Deadline 13™ October 2026, 11:00 AM

13™ October 2026, 11:30 AM,; electronic opening through EPADS / Committee Room,

Opening PSC Head Office, 4-Lytton Road, Lahore

Not later than 10 calendar days before bid closing; any material clarification/addendum
Clarification request deadline shall be issued sufficiently before closing and the deadline extended where required to
preserve the prescribed response time

Price adjustment Not applicable; firm rates

10% of awarded contract price; to be deposited online via PSID on Punjab E-

Performance security orSEIEEnt Fatern

Retention 10% of the contract value. Can be adjusted against performance security.

Defects liability 12 months from completion/taking-over of the relevant lot

Waterproofing works: 5-year contractor warranty against leakage/failure, without

Speclal oy limiting the general defects obligations

0.10% of the value of the delayed lot per calendar day, maximum 10% of that lot

Liqui
iquidated damages o T

Advance payment None

On completion of 75% work, 50% of the value of completed work shall be paid, subject
Interim payment to verification by sub-engineer. Rest of the 50% amount shall be paid upon 100%
completion of the work.

None solely because a bid is below the engineer estimate; only the performance security
expressly stated in this document shall apply, subject to any binding law in force at
invitation date

Additional performance / quality
assurance security

PSC Grievance Redressal Committee under the prevailing Punjab Procurement Rules;
Grievance redressal complaint within 10 days after announcement of the bid evaluation report; decision
within the statutory period

Arbitration / seat Arbitration Act, 1940; seat/place Lahore, Pakistan, unless otherwise agreed in writing
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of 2026 between (hereinafter
called the “Employer”) of the one part and (hereinafter called the
“Contractor”) of the other part.

WHEREAS the Employer is desirous that certain Works, viz should be
executed by the Contractor and has accepted a Bid by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to.

2. The following documents after incorporating addenda, if any except those parts

relating to Instructions to Bidders, shall be deemed to form and be read and
construed as part of this Agreement, viz:

) The Letter of Acceptance;

(b)  The completed Form of Bid along with Schedules to Bid;
)  Conditions of Contract & Contract Data;

(d) The priced Schedule of Prices;

(e) The Specifications; and

()  The Drawings

3. In consideration of the payments to be made by the Employer to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the Works and remedy defects therein in conformity and in
all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the
Contract Price or such other sum as may become payable under the provisions of
the Contract at the times and in the manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement
to be executed on the day, month and year first before written in accordance with
their respective laws.

Signature of the Contractor Signature of the Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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SPECIFICATIONS

TECHNICAL SPECIFICATIONS FOR CIVIL WORKS

1. GENERAL REQUIREMENTS

All materials incorporated in the Works shall be new, sound, durable, of approved
quality and obtained from approved manufacturers or sources. Materials shall conform to
the relevant Pakistan Standards (PS), ASTM, BS, AASHTO or other internationally
recognized standards, where applicable.

No material shall be incorporated into the Works until samples, manufacturer's
certificates and/or test reports have been submitted to and approved by the Engineer.

The Contractor shall be responsible for proper transportation, handling, stacking,
storage and protection of all materials. Any material found defective, damaged,
contaminated, deteriorated or not complying with the specified requirements shall be
rejected and removed from the site at the Contractor's own cost.

The Engineer shall have the right to inspect and test materials at the source,
manufacturer's premises, laboratory, site or at any other stage of the Works.

2. BRICKS

2.1 Type and Quality

Bricks shall be first-class, well-burnt, kiln-fired clay bricks, uniform in shape and
colour, sound, hard, durable and free from cracks, stones, lime nodules, excessive
efflorescence and other defects.

The nominal standard size shall generally be approximately 230 X 115 X 75 mm (9" X 4.5"
X 3"), unless otherwise specified in the drawings or BOQ. Bricks shall have sharp edges,
reasonably plane faces and uniform dimensions.

2.2 Required Tests

Bricks shall be tested as and when directed by the Engineer for:

i) Compressive/Crushing Strength Test

ii) Water Absorption Test

iii) Efflorescence Test

iv) Dimension/Size and Shape Test

V) Soundness/Hardness Test, where required
Bricks failing to meet the specified strength, absorption or appearance requirements
shall be rejected.
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2.3 Brick Masonry

Brick masonry shall be laid in approved cement mortar, normally 1:4 or 1:6
cement:sand, as specified in the BOQ. Bricks shall be properly soaked/wetted before
laying. Courses shall be horizontal, walls plumb and corners true. Vertical joints shall be
properly staggered and all joints shall be completely filled with mortar. Joints shall
generally be approximately 10 mm thick unless otherwise specified. Brickwork shall be
cured for a minimum of 7 days.

3. CEMENT

3.1 Type and Quality

Cement shall be Ordinary Portland Cement (OPC) or other approved type suitable
for the intended application. Where environmental conditions require special cement,
such as Sulphate Resistant Cement, the same shall be used only as specified in the
drawings/BOQ or directed by the Engineer.

Cement shall be fresh, free from lumps and deterioration and shall conform to the
applicable Pakistan Standard or approved equivalent international standard.

3.2 Required Tests

Cement may be tested for:

i) Fineness

ii) Standard Consistency

iii) Initial Setting Time

iv) Final Setting Time

V) Soundness

vi) Compressive Strength

vii)  Specific Gravity, where required
Manufacturer's test certificates shall be submitted where required. Cement bags shall
normally be stored in a dry, weatherproof store above ground level and protected from
moisture.

4. FINE AGGREGATE / SAND

4.1 Type and Quality

Sand shall be clean, hard, durable, well graded and free from clay, organic matter,
mica, salts and other harmful substances. For concrete, approved natural sand or
manufactured fine aggregate may be used subject to compliance with the specified
grading and quality requirements. Sand containing excessive silt or clay shall not be used
unless suitably washed and approved.

4.2 Required Tests

Fine aggregate shall be tested, where required, for:
i) Sieve Analysis / Particle Size Distribution
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ii) Silt and Clay Content

iii) Specific Gravity

iv) Water Absorption

V) Moisture Content

Vi) Organic Impurities Test

vii)  Soundness Test, where required
Material Finer than 75 Micron Test, where applicable Sand shall be stored separately on
a clean hard surface to prevent contamination.

5. COARSE AGGREGATE / CRUSH

5.1 Type and Quality

Coarse aggregate shall consist of hard, strong, durable, clean and angular
crushed stone of approved source. It shall be free from clay, dust, organic matter, soft
particles and other deleterious substances.

The aggregate size shall be selected according to the structural requirements and
approved mix design. Common sizes include 10 mm, 20 mm and 40 mm nominal sizes.

5.2 Required Tests

Coarse aggregate shall be tested for:

i) Sieve Analysis / Gradation

ii) Aggregate Crushing Value (ACV)

iii) Aggregate Impact Value (AIV)

iv) Los Angeles Abrasion Test

V) Water Absorption

vi) Specific Gravity

vii) ~ Soundness

viii)  Flakiness Index

ix) Elongation Index

X) Deleterious Material/Clay Content
The Engineer may require additional tests depending upon the nature and importance
of the Works.

6. WATER

Water used for concrete, mortar, curing and other cement-based works shall be clean
and free from harmful quantities of oil, acids, alkalis, salts, organic matter and other
substances detrimental to concrete or reinforcement. Potable-quality water shall
preferably be used. Required Tests, Where Necessary Water may be tested for:

i) pH value;

ii) Chloride content;

iii) Sulphate content;

iv) Total dissolved solids;
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V) Organic impurities; and
vi) Other harmful substances.
Water shall be approved by the Engineer before use where its quality is uncertain.

7. CONCRETE

7.1 Type and Grade

All RCC works shall be executed using concrete of the grade specified in the relevant
BOQ and/or approved drawings (M-20, M-25, etc., as applicable to the respective
structural element). Concrete shall preferably be produced using an approved design mix
complying with the specified strength requirements. Where a nominal mix such as 1:2:4
is stated in the BOQ, the specified concrete grade and strength requirements shall govern.
All necessary sampling, cube testing and quality-control testing shall be carried out as
specified by the Engineer. Higher grades shall be used where indicated in structural
drawings. The specified concrete grade shall achieve the required characteristic
compressive strength at 28 days.

7.2 Mix Design

For structural concrete, an approved design mix shall preferably be used. The mix
shall be designed considering cement content, aggregate grading, water-cement ratio,
required strength and workability.

The water-cement ratio shall be controlled and shall not be increased at site without
approval.

7.3 Concrete Tests

Fresh and hardened concrete shall be tested as required, including:

i) Slump Test

ii) Concrete Cube/Cylinder Compressive Strength Test

iii) Concrete Temperature Test, where required

iv) Density/Unit Weight Test, where required

V) Trial Mix / Mix Design Testing
Concrete cubes shall normally be tested at 7 days and 28 days, where directed by the
Engineer.
The 28-day compressive strength shall be the principal criterion for acceptance unless
otherwise specified.

7.4 Placing and Compaction

Concrete shall be placed without segregation and shall be properly compacted
using approved mechanical vibrators. Construction joints shall only be provided at
approved locations.

No concrete shall be placed until formwork and reinforcement have been
inspected and approved.
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7.5 Curing

Concrete shall be adequately cured by continuous wetting, wet coverings, curing
compounds or another approved method. Unless otherwise specified, curing shall
continue for at least 7 days, with longer periods where required by the Engineer.

8. REINFORCEMENT STEEL

8.1 Type and Grade

Reinforcement shall consist of high-yield deformed steel bars of approved
manufacturer and grade.

The grade shall be as specified in the structural drawings, such as Grade 40 or
Grade 60, or equivalent approved grade. Steel shall be free from loose rust, oil, grease,
paint, mud and other contaminants.

8.2 Required Tests

Steel reinforcement shall be tested, where required, for:

i) Yield Strength

ii) Ultimate Tensile Strength

iii) Percentage Elongation

iv) Bend Test

V) Re-Bend Test

vi) Bar Diameter/Weight Check

vii)  Chemical Composition, where required
Mill Test Certificates shall be provided for reinforcement steel when requested by the
Engineer.

8.3 Cutting, Bending and Fixing

Reinforcement shall be cut and bent in accordance with approved structural
drawings and Bar Bending Schedule (BBS). Bars shall be properly placed and securely
tied using approved binding wire. Concrete cover shall be maintained through approved
concrete cover blocks/spacers. No reinforcement shall be displaced during concrete
placement.

9. BINDING WIRE

Binding wire shall be clean, sufficiently ductile and suitable for securely tying
reinforcement.
Generally, 16 or 18 gauge annealed mild steel binding wire may be used unless otherwise
specified.
Binding wire shall be free from excessive rust, oil and other contaminants.
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10. FORMWORK / SHUTTERING

Formwork shall be constructed from approved steel, plywood or other suitable
material capable of maintaining the required dimensions and alignment. Quality
Requirements Formwork shall:

i) Be rigid and adequately supported;

ii) Be true to line, level and dimensions;

iii) Prevent leakage of cement slurry;

iv) Provide the required concrete finish;

V) Be properly cleaned before concrete placement; and

vi) Be treated with approved release agent.

Formwork shall not be removed until the concrete has attained sufficient strength to
safely support itself and the imposed loads.

11. CEMENT MORTAR

Mortar shall consist of approved cement, clean sand and clean water. Unless otherwise

specified:
i) 1:3 cement:sand mortar may be used for high-strength/plastering applications;
ii) 1:4 cement:sand mortar may be used for masonry/plastering where specified;
iii) 1:6 cement:sand mortar may be used for general brick masonry where
specified.

The specified ratio shall be measured accurately by volume or by another approved
method. Mortar shall be thoroughly mixed and used before initial setting. Re-tempering
of partially set mortar shall not be permitted.

12. PLASTERING

Plaster shall be applied over properly prepared masonry or concrete surfaces. The
surface shall be cleaned, wetted and prepared to provide adequate bond. Plaster mortar
shall generally be 1:4 or 1:6 cement:sand, as specified in the BOQ. The thickness shall be
as specified in the drawings or BOQ, commonly 12 mm or 15 mm for internal/external
plastering. Plastered surfaces shall be true, even, plumb and free from cracks, hollows and

undulations. Proper curing shall be carried out for not less than 7 days.
13. DAMP PROOF COURSE (DPC)

DPC shall be provided at locations indicated in the drawings. The DPC shall
consist of approved cement concrete with waterproofing compound, bituminous
membrane or another approved system as specified. The DPC shall be continuous and
properly bonded/sealed at joints. The material shall be resistant to moisture penetration
and shall be installed strictly in accordance with the approved method statement.

14. FLOOR AND WALL TILES

Tiles shall be of approved make, type, size, thickness, colour, texture and finish.
Required Quality Checks/Tests Tiles shall be checked for:
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i) Dimensions and thickness;

ii) Surface finish;

iii) Square ness and straightness;
iv) Water absorption;

v) Breaking strength;
vi) Resistance to abrasion, where applicable;
vii) Visual defects and colour variation.

Tiles shall be laid true to line and level with uniform joints. Damaged, cracked or
defective tiles shall be removed and replaced.

15. PAINTING MATERIALS

Paints shall be of approved make and suitable for the specified surface and environmental
conditions.
The system may consist of:

i) Surface preparation;

ii) Approved primer;

iii) Putty where specified;

iv) Undercoat; and

V) Two or more finishing coats.

vi) Quality Requirements
Paint shall have uniform colour, proper adhesion and adequate coverage and shall be free
from excessive settlement, skinning or deterioration. Each coat shall be allowed to dry
adequately before application of the subsequent coat. Exterior surfaces shall be finished
with an approved weather-resistant coating where specified.

16. WATERPROOFING MATERIALS

Waterproofing materials shall be of approved type and manufacturer and shall be
compatible with the substrate and intended application. Depending upon the Works, the
system may include:

i) Cementitious waterproofing;

ii) Bituminous membrane;

iii) Liquid-applied waterproofing;

iv) Waterproofing admixture; or

V) Other approved proprietary system.

The Contractor shall submit manufacturer's technical data, application procedure and
warranty/ certification where required. A water-tightness test shall be carried out where
applicable, particularly for roofs, toilets, tanks and other water-retaining or wet areas.

17. TESTING, INSPECTION AND QUALITY CONTROL

The Contractor shall establish and maintain an effective quality-control system
throughout the Works.
All tests shall be performed in an approved laboratory or by approved site testing
equipment.
The following minimum tests may be required depending upon the nature of the Works:
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Material Principal Tests:

i) Bricks

Compressive strength, water absorption, efflorescence, dimensions
i) Cement

Fineness, consistency, setting time, soundness, compressive strength
ili) Sand

Sieve analysis, silt content, specific gravity, water absorption, organic

impurities

iv) Coarse Aggregate

Gradation, ACV, AlV, abrasion, flakiness, elongation, water absorption
v) Water

pH, chlorides, sulphates, TDS, harmful impurities
vi) Concrete

Slump, cube/cylinder compressive strength, mix design
vii) Steel

Yield strength, tensile strength, elongation, bend and re-bend tests
viii) Tiles

Dimensions, water absorption, breaking strength, surface defects
ix)  Waterproofing

Manufacturer certification, adhesion/water-tightness testing as applicable
X) Paint

Manufacturer certification, adhesion/coverage and visual inspection

Test results shall be submitted to the Engineer for record and approval. The
Engineer may order additional/any other or repeat testing where the quality of
material or workmanship is in doubt. Any material or work failing to comply with the
specified requirements shall be rejected, removed or rectified at the Contractor's
expense.

18. MATERIAL APPROVAL AND SAMPLE SUBMISSION

Before commencement of relevant work, the Contractor shall submit
representative samples, manufacturer's literature, certificates of conformity and
laboratory test reports for approval.

Approved samples shall be retained at site as reference samples wherever
considered necessary.

No substitution of an approved material, manufacturer, grade or specification shall
be made without prior written approval of the Engineer/Employer.

19. STORAGE AND HANDLING

All materials shall be stored in a manner that prevents deterioration, contamination,
damage or intermixing.

i) Cement shall be stored under dry and weatherproof conditions.

ii) Steel shall be stacked above ground and protected from contamination.

iii) Aggregates shall be stored separately according to size and source.
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iv) Bricks shall be stacked properly on firm ground.
The Contractor shall be responsible for replacing any material damaged due to improper
storage or handling.

20. COMPLIANCE AND ACCEPTANCE

All Works shall comply with the approved drawings, BOQ, Technical
Specifications, applicable standards and written instructions of the Engineer.
Where two or more standards are referenced, the more stringent requirement shall apply
unless otherwise approved in writing. The Engineer's inspection or approval of materials
or workmanship shall not relieve the Contractor of his contractual responsibility for the
quality, durability and satisfactory completion of the Works.
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